DOT_RGGBO1

WASHI

NGTON STATE DEPARTMENT OF TRANSPORTATI ON

DATE: 02/07/2001

* % * B| D CHECK REPORT * * = TI VE: 13: 34
PS&E JOB NO: 99A038 REVI SION NO : 1 BI DS OPENED ON : Feb 22 2001
CONTRACT NO: 005981 REGON NO : 1 AWARDED ON : Feb 23 2001
VERSION NO : 5 WORK ORDER# : 0L1863
HAWY CSR 005 e LOWBIDDER ------- =--=----- 2ND BIDDER ------- ------- 3RD BIDDER -------
TITLE SR 5 TRI - STATE CONSTRUCTI ON, I NC. MOWAT CONSTRUCTI ON COMPANY KI EW T PACI FI C CO.
PRCE (SONTY LINE 1O TUKWILA 320 - 106TH AVE NE 20210 142ND AVE NE 4904 LAKE WASHI NGTON BLVD NE
99A038 98004-5732 PO BOX 1330
PROJECT | M 0053( 886) BELLEVUE WA 980043686 WOODI NVI LLE WA 98072133( RENTON WA 980561057
COUNTY(S) : KI NG CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 551010 CONTRACTOR NUMBER : 446001
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNI T PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
PREPARATI ON
1 MOBI LI ZATI ON
L.S. -31.26% -29.06% -27.31%
3, 186, 000. 00 2,190, 000. 00 - 996, 000 2, 260, 000. 00 - 926, 000 2,316, 000. 00 -870, 000
2 CLEARI NG AND GRUBBI NG
12. 3000 ha 9, 000. 0000 8, 000. 0000 -11.11% 12, 000. 0000 33.33% 4, 000. 0000 -55.56%
110, 700. 00 98, 400. 00 -12, 300 147, 600. 00 36, 900 49, 200. 00 -61, 500
3 REMOVI NG PORTI ON OF EXI STI NG STRUCTURE BRI DGE NO. 5/506W
L.S. 62.16% 102.70% 62.16 %
37, 000. 00 60, 000. 00 23, 000 75, 000. 00 38, 000 60, 000. 00 23,000
4 REMOVI NG PORTI ON OF EXI STI NG STRUCTURE BRI DGE NO. 5/507W
L.S. 66. 67 % 38.89% 66. 67 %
36, 000. 00 60, 000. 00 24, 000 50, 000. 00 14, 000 60, 000. 00 24,000
5 REMOVI NG PORTI ON OF EXI STI NG STRUCTURE BRI DGE NO. 5/508W
L.S. 288.89% 316.67% 233.33%
18, 000. 00 70, 000. 00 52, 000 75, 000. 00 57, 000 60, 000. 00 42,000
6 REMOVI NG PORTI ON OF EXI STI NG STRUCTURE BRI DGE NO. 5/509W
L.S. -13.04% 30.43% 160. 87 %
23, 000. 00 20, 000. 00 -3,000 30, 000. 00 7, 000 60, 000. 00 37, 000
7 REMOVI NG PORTI ON OF EXI STI NG STRUCTURE BRI DGE NO. 5/510W
L.S. 233.33% 177.78% 733.33%
18, 000. 00 60, 000. 00 42,000 50, 000. 00 32, 000 150, 000. 00 132, 000
8 REMOVI NG SOLI D ROCK FROM FOUNDATI ON EXCAVATI ON
EST. 0.00% 0.00% 0.00 %
50, 000. 00 50, 000. 00 50, 000. 00 50, 000. 00
9 REMOVI NG CONC. | NLET
2.0000 EACH 370. 0000 500. 0000 35.14% 500. 0000 35.14% 500. 0000 35.14%
740. 00 1, 000. 00 260 1, 000. 00 260 1, 000. 00 260
10 REMOVI NG CEMENT CONC. PAVENMENT
1268. 0000 e 10. 0000 10. 0000 0.00% 10. 0000 0.00 % 15. 0000 50. 00 %
12, 680. 00 12, 680. 00 0 12, 680. 00 0 19, 020. 00 6, 340
11 REMOVI NG CEMENT CONC. S| DEWALK
46. 0000 e 26. 0000 8. 0000 -69.23% 25. 0000 -3.85% 8. 0000 -69.23%
1, 196. 00 368. 00 -828 1, 150. 00 - 46 368. 00 -828
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* % * B| D CHECK REPORT * * = TI VE: 13: 34
PS&E JOB NO: 99A038 REVI SION NO : 1 BI DS OPENED ON : Feb 22 2001
CONTRACT NO: 005981 REGON NO : 1 AWARDED ON : Feb 23 2001
VERSION NO : 5 WORK ORDER# : 0L1863
HAWY CSR 005 e LOWBIDDER ------- =--=----- 2ND BIDDER ------- ------- 3RD BIDDER -------
TITLE SR 5 TRI - STATE CONSTRUCTI ON, I NC. MOWAT CONSTRUCTI ON COMPANY KI EW T PACI FI C CO.
PRCE (SONTY LINE 1O TUKWILA 320 - 106TH AVE NE 20210 142ND AVE NE 4904 LAKE WASHI NGTON BLVD NE
99A038 98004-5732 PO BOX 1330
PROJECT | M 0053( 886) BELLEVUE WA 980043686 WOODI NVI LLE WA 98072133( RENTON WA 980561057
COUNTY(S) : KI NG CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 551010 CONTRACTOR NUMBER : 446001
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNI T PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
PREPARATI ON
12 REMOVI NG CEMENT CONC. CURB AND GUTTER
25. 0000 w 26. 0000 10. 0000 -61.54% 20. 0000 -23.08% 20. 0000 -23.08%
650. 00 250. 00 - 400 500. 00 -150 500. 00 -150
13 REMOVI NG CEMENT CONC. CURB
170. 0000 w 33. 0000 10. 0000 -69.70% 10. 0000 -69.70% 15. 0000 -54.55%
5, 610. 00 1, 700. 00 -3,910 1, 700. 00 -3,910 2, 550. 00 -3, 060
14 REMOVI NG ASPHALT CONC. PAVEMENT
51626. 0000 e 7.0000 2.0000 -71.43% 5. 0000 -28.57% 3. 0000 -57.14%
361, 382. 00 103, 252. 00 - 258, 130 258, 130. 00 -103, 252 154, 878. 00 - 206, 504
15 REMOVI NG ASPHALT CONC. CURB
965. 0000 w 9. 0000 2.0000 -77.78% 7. 0000 -22.22% 5. 0000 -44. 44 %
8, 685. 00 1, 930. 00 -6, 755 6, 755. 00 -1, 930 4,825.00 -3, 860
16 REMOVI NG CONC. BARRI ER
346. 0000 w 46. 0000 12. 0000 -73.91% 10. 0000 -78.26% 20. 0000 -56.52%
15, 916. 00 4,152.00 -11,764 3, 460. 00 -12, 456 6, 920. 00 -8,996
17 REMOVI NG GUARDRAI L
1620. 0000 w 10. 0000 5. 5000 -45.00% 10. 0000 0.00% 11. 0000 10. 00 %
16, 200. 00 8, 910. 00 -7,290 16, 200. 00 0 17, 820. 00 1,620
18 REMOVI NG GUARDRAI L ANCHOR
17. 0000 EACH 250. 0000 140. 0000 -44.00% 125. 0000 -50.00% 125. 0000 -50.00%
4, 250. 00 2, 380. 00 -1, 870 2,125.00 -2,125 2,125.00 -2,125
19 REMOVI NG GUI DE POST
52. 0000 EACH 11. 0000 3. 0000 -72.73% 5. 0000 -54.55% 6. 0000 -45.45%
572. 00 156. 00 -416 260. 00 -312 312. 00 - 260
20 REMOVI NG PAI NT STRI PE
33666. 0000 w 2.0000 1. 0500 -47.50% 1. 2500 -37.50% 1. 0500 -47.50%
67, 332.00 35, 349. 30 -31, 983 42,082. 50 - 25, 250 35, 349. 30 -31,983
21 REMOVI NG RAI SED PAVEMENT MARKER
69. 7000 HUND 130. 0000 85. 0000 -34.62% 85. 0000 -34.62% 100. 0000 -23.08%
9, 061. 00 5,924.50 -3,137 5, 924.50 -3,137 6, 970. 00 -2,091
22 REMOVI NG CHAI N LI NK FENCE
335. 0000 w 10. 0000 9. 0000 -10.00% 20. 0000 100. 00 % 20. 0000 100. 00 %
3, 350. 00 3, 015. 00 -335 6, 700. 00 3,350 6, 700. 00 3,350



DOT_RGGBO1 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 02/ 07/ 2001
* % * B| D CHECK REPORT * * = TI VE: 13: 34
PS&E JOB NO: 99A038 REVI SION NO : 1 BI DS OPENED ON : Feb 22 2001
CONTRACT NO: 005981 REGON NO : 1 AWARDED ON : Feb 23 2001
VERSION NO : 5 WORK ORDER# : 0L1863
HAWY CSR 005 e LOWBIDDER ------- =--=----- 2ND BIDDER ------- ------- 3RD BIDDER -------
TITLE SR 5 TRI - STATE CONSTRUCTI ON, I NC. MOWAT CONSTRUCTI ON COMPANY KI EW T PACI FI C CO.
PRCE (SONTY LINE 1O TUKWILA 320 - 106TH AVE NE 20210 142ND AVE NE 4904 LAKE WASHI NGTON BLVD NE
99A038 98004-5732 PO BOX 1330
PROJECT | M 0053( 886) BELLEVUE WA 980043686 WOODI NVI LLE WA 98072133( RENTON WA 980561057
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ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNI T PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
PREPARATI ON
23 REMOVI NG W RE FENCE
139. 0000 w 19. 0000 9. 0000 -52.63% 5. 0000 -73.68% 5. 0000 -73.68%
2,641.00 1, 251. 00 -1, 390 695. 00 -1, 946 695. 00 -1, 946
GRADI NG
24 ROADWAY EXCAVATI ON | NCL. HAUL
27798. 0000 s 20. 0000 11. 5000 -42.50% 10. 0000 -50.00% 14. 0000 -30.00%
555, 960. 00 319, 677. 00 - 236, 283 277, 980. 00 - 277,980 389, 172. 00 - 166, 788
25 COMMON BORROW | NCL. HAUL
80. 0000 s 30. 0000 10. 0000 -66.67% 25. 0000 -16.67% 15. 0000 -50.00%
2, 400. 00 800. 00 -1, 600 2, 000. 00 - 400 1, 200. 00 -1, 200
26 GRAVEL BORROW | NCL. HAUL
5079. 0000 t 14. 0000 10. 0000 -28.57% 15. 0000 7.14% 10. 0000 -28.57%
71, 106. 00 50, 790. 00 - 20, 316 76, 185. 00 5,079 50, 790. 00 - 20, 316
27 EMBANKMENT COMPACTI ON
12168. 0000 s 17. 0000 2.0000 -88.24% 3. 0000 -82.35% 5. 0000 -70.59%
206, 856. 00 24, 336. 00 -182, 520 36, 504. 00 -170, 352 60, 840. 00 - 146, 016
DRAI NAGE
28  SAND DRAI NAGE LAYER
17. 0000 s 40. 0000 40. 0000 0.00% 50. 0000 25.00 % 85. 0000 112.50%
680. 00 680. 00 0 850. 00 170 1, 445. 00 765
29 DI TCH EXCAVATI ON | NCL. HAUL
1601. 0000 s 15. 0000 16. 0000 6.67% 35. 0000 133.33% 25. 0000 66. 67 %
24, 015. 00 25, 616. 00 1,601 56, 035. 00 32,020 40, 025. 00 16, 010
30 CHANNEL EXCAVATI ON | NCL. HAUL
32200. 0000 s 17. 0000 11. 0000 -35.29% 14. 0000 -17.65% 15. 0000 -11.76%
547, 400. 00 354, 200. 00 -193, 200 450, 800. 00 - 96, 600 483, 000. 00 - 64, 400
31 GRATE | NLET TYPE 1
42.0000 EACH 2, 200. 0000 1, 500. 0000 -31.82% 1, 500. 0000 -31.82% 1, 600. 0000 -27.27%
92, 400. 00 63, 000. 00 - 29, 400 63, 000. 00 - 29, 400 67, 200. 00 - 25, 200
32 HAND PLACED RI PRAP
8. 8000 s 140. 0000 50. 0000 -64.29% 200. 0000 42.86% 250. 0000 78.57%
1, 232.00 440. 00 -792 1, 760. 00 528 2, 200. 00 968



DOT_RGGBO1 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 02/ 07/ 2001

* % * B| D CHECK REPORT * * = TI VE: 13: 34
PS&E JOB NO: 99A038 REVI SION NO : 1 BI DS OPENED ON : Feb 22 2001
CONTRACT NO: 005981 REGON NO : 1 AWARDED ON : Feb 23 2001
VERSION NO : 5 WORK ORDER# : 0L1863
HAWY CSR 005 e LOWBIDDER ------- =--=----- 2ND BIDDER ------- ------- 3RD BIDDER -------
TITLE SR 5 TRI - STATE CONSTRUCTI ON, I NC. MOWAT CONSTRUCTI ON COMPANY KI EW T PACI FI C CO.
PRCE (SONTY LINE 1O TUKWILA 320 - 106TH AVE NE 20210 142ND AVE NE 4904 LAKE WASHI NGTON BLVD NE
99A038 98004-5732 PO BOX 1330
PROJECT -1 M 0053(886) BELLEVUE WA 980043686 WOODI NVI LLE WA 98072133( RENTON WA 980561057
COUNTY(S) : KI NG CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 551010 CONTRACTOR NUMBER : 446001
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNI T PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
DRAI NAGE
33 QUARRY SPALLS
5. 4000 t 100. 0000 40. 0000 -60.00% 55. 0000 -45.00% 80. 0000 -20.00%
540. 00 216. 00 -324 297.00 -243 432.00 -108
34  QUARRY SPALLS FOR CONSTRUCTI ON ACCESS
400. 0000 t 100. 0000 25. 0000 -75.00% 25. 0000 -75.00% 30. 0000 -70.00%
40, 000. 00 10, 000. 00 - 30, 000 10, 000. 00 - 30, 000 12, 000. 00 - 28,000
35 FLARED END SECTI ON 450 MM DI AM
7.0000 EACH 350. 0000 400. 0000 14.29% 200. 0000 -42.86% 500. 0000 42.86%
2, 450. 00 2, 800. 00 350 1, 400. 00 -1, 050 3, 500. 00 1, 050
36 UNDERDRAI N Pl PE 150 MM DI AM
200. 0000 w 30. 0000 18. 0000 -40.00% 20. 0000 -33.33% 10. 0000 -66.67%
6, 000. 00 3, 600. 00 -2,400 4, 000. 00 -2,000 2, 000. 00 - 4,000
37 SCHEDULE A CULV. PIPE 750 MM DI AM
36. 0000 w 200. 0000 180. 0000 -10.00% 150. 0000 -25.00% 140. 0000 -30.00%
7,200. 00 6, 480. 00 -720 5, 400. 00 -1, 800 5, 040. 00 -2,160
38 TR 5 ST. CULV. PIPE 1.6 MM TH. 750 MM DI AM
75. 0000 w 260. 0000 250. 0000 -3.85% 250. 0000 -3.85% 160. 0000 -38.46%
19, 500. 00 18, 750. 00 -750 18, 750. 00 -750 12, 000. 00 -7,500
39 450MM C. M P.
21. 0000 w 50. 0000 140. 0000 180. 00% 100. 0000 100. 00 % 65. 0000 30. 00 %
1, 050. 00 2, 940. 00 1, 890 2,100. 00 1, 050 1, 365. 00 315
40 600MM C. M P.
40. 0000 w 70. 0000 180. 0000 157.14% 100. 0000 42.86% 113. 0000 61.43 %
2, 800. 00 7,200. 00 4, 400 4, 000. 00 1, 200 4,520. 00 1,720
STORM SEVER
41 CATCH BASIN TYPE 2 1200 MM DI AM
9. 0000 EACH 3, 700. 0000 1, 900. 0000 -48.65% 1, 500. 0000 -59.46% 2, 100. 0000 -43.24%
33, 300. 00 17, 100. 00 - 16, 200 13, 500. 00 -19, 800 18, 900. 00 - 14, 400
42 CATCH BASIN TYPE 2 1350 MM DI AM
1. 0000 EACH 4, 000. 0000 2, 400. 0000 -40.00% 2, 000. 0000 -50.00% 2, 300. 0000 -42.50%
4, 000. 00 2, 400. 00 -1, 600 2, 000. 00 -2,000 2, 300. 00 -1, 700
43  CATCH BASIN TYPE 2 1200 MM DIAM W FLOW RESTRI CTOR
1. 0000 EACH 4,700. 0000 4,500. 0000 -4.26% 2, 500. 0000 -46.81% 3, 600. 0000 -23.40%

4,700. 00 4,500. 00 -200 2, 500. 00 -2,200 3, 600. 00 -1, 100
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STORM SEVER
44  CATCH BASIN TYPE 2 1350 MM DI AM W FLOW RESTRI CTOR
2.0000 EACH 5, 400. 0000 5, 000. 0000 -7.41% 4, 000. 0000 -25.93% 4, 000. 0000 -25.93%
10, 800. 00 10, 000. 00 - 800 8, 000. 00 -2, 800 8, 000. 00 - 2,800
45  CATCH BASIN TYPE 2 1800 MM DI AM W FLOW RESTRI CTOR
3. 0000 EACH 7,900. 0000 9, 000. 0000 13.92% 6, 000. 0000 -24.05% 4,500. 0000 -43.04%
23, 700. 00 27, 000. 00 3, 300 18, 000. 00 -5,700 13, 500. 00 -10, 200
46  MANHOLE 90 W TH FLAP GATE
1. 0000 EACH 8, 100. 0000 8, 000. 0000 -1.23% 8, 000. 0000 -1.23% 6, 000. 0000 -25.93%
8, 100. 00 8, 000. 00 -100 8, 000. 00 -100 6, 000. 00 -2,100
47  CATCH BASIN TYPE 2 1800 MM DIAM W O L- WATER SEPARATOR
1. 0000 EACH 7,900. 0000 9, 000. 0000 13.92% 8, 000. 0000 1.27% 5, 300. 0000 -32.91%
7,900. 00 9, 000. 00 1, 100 8, 000. 00 100 5, 300. 00 -2,600
48 TESTI NG STORM SEWER Pl PE
1656. 0000 w 8. 0000 4. 0000 -50.00% 6. 0000 -25.00% 7.0000 -12.50%
13, 248. 00 6, 624. 00 -6, 624 9, 936. 00 -3,312 11, 592. 00 -1, 656
49 CL. || REINF. CONC. STORM SEWER PI PE 300 MM DI AM
1264. 0000 w 90. 0000 95. 0000 5.56% 55. 0000 -38.89% 60. 0000 -33.33%
113, 760. 00 120, 080. 00 6, 320 69, 520. 00 - 44,240 75, 840. 00 -37,920
50 CL. |II| REINF. CONC. STORM SEWER Pl PE 450 MM DI AM
389. 0000 w 110. 0000 110. 0000 0.00% 75. 0000 -31.82% 75. 0000 -31.82%
42,790. 00 42,790. 00 0 29, 175. 00 -13, 615 29, 175. 00 -13, 615
51 CL. || REINF. CONC. STORM SEWER PI PE 600 MM DI AM
229. 0000 w 120. 0000 150. 0000 25.00% 100. 0000 -16.67% 96. 0000 -20.00%
27, 480. 00 34, 350. 00 6, 870 22, 900. 00 - 4,580 21, 984. 00 -5,496
52 CL. || REINF. CONC. STORM SEWER PI PE 750 MM DI AM
80. 0000 w 170. 0000 190. 0000 11. 76 % 150. 0000 -11.76% 120. 0000 -29.41%
13, 600. 00 15, 200. 00 1, 600 12, 000. 00 -1, 600 9, 600. 00 - 4,000
53 CL. || REINF. CONC. STORM SEWER PI PE 900 MM DI AM
10. 0000 w 240. 0000 500. 0000 108.33% 250. 0000 4.17% 250. 0000 4.17%
2, 400. 00 5, 000. 00 2, 600 2, 500. 00 100 2, 500. 00 100
54  CONNECT TO EXI STI NG DRAI NAGE STRUCTURE
4. 0000 EACH 600. 0000 750. 0000 25.00% 1, 500. 0000 150. 00 % 750. 0000 25.00 %
2, 400. 00 3, 000. 00 600 6, 000. 00 3, 600 3, 000. 00 600
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STRUCTURE
55 STRUCTURE EXCAVATI ON CLASS A | NCL. HAUL
1717. 0000 s 25. 0000 20. 0000 -20.00% 20. 0000 -20.00% 35. 0000 40. 00 %
42,925. 00 34, 340. 00 -8,585 34, 340. 00 -8,585 60, 095. 00 17,170
56 SHORI NG OR EXTRA EXCAVATION CL. A
L.S. 75.10% -12.45% -32.66%
148, 490. 00 260, 000. 00 111, 510 130, 000. 00 -18, 490 100, 000. 00 - 48, 490
57 GRAVEL BACKFILL FOR WALL
537. 0000 s 31. 0000 34. 0000 9.68% 30. 0000 -3.23% 38. 0000 22.58%
16, 647. 00 18, 258. 00 1,611 16, 110. 00 -537 20, 406. 00 3, 759
58 SO L EXCAVATI ON FOR SHAFT | NCL. HAUL
410. 0000 s 300. 0000 145. 0000 -51.67% 250. 0000 -16.67% 50. 0000 -83.33%
123, 000. 00 59, 450. 00 - 63, 550 102, 500. 00 - 20, 500 20, 500. 00 -102, 500
59 FURNI SHI NG AND DRI VI NG CONCRETE TEST PI LE
5. 0000 EACH 4, 000. 0000 3, 500. 0000 -12.50% 5, 000. 0000 25.00 % 10, 000. 0000 150. 00 %
20, 000. 00 17, 500. 00 -2,500 25, 000. 00 5, 000 50, 000. 00 30, 000
60  FURNI SHING CONC. PILING - 457 MM DI AM
530. 0000 w 150. 0000 140. 0000 -6.67% 130. 0000 -13.33% 150. 0000 0.00 %
79, 500. 00 74, 200. 00 -5, 300 68, 900. 00 - 10, 600 79, 500. 00 0
61 DRIVING CONC. PILE - 457 MM DI AM
30. 0000 EACH 600. 0000 750. 0000 25.00% 750. 0000 25.00 % 10, 000. 0000 1, 566.67 %
18, 000. 00 22,500. 00 4,500 22, 500. 00 4,500 300, 000. 00 282, 000
62  FURNI SH AND PLACE TEMP. CASING FOR 1.525 DI AM SHAFT
156. 0000 w 200. 0000 93. 0000 -53.50% 100. 0000 -50.00% 100. 0000 -50.00%
31, 200. 00 14, 508. 00 - 16, 692 15, 600. 00 - 15, 600 15, 600. 00 - 15, 600
63  PLACI NG PERMANENT CASI NG FOR 1.370 DI AM SHAFT
12. 0000 EACH 2, 500. 0000 75. 0000 -97.00% 500. 0000 -80.00% 400. 0000 -84.00%
30, 000. 00 900. 00 -29, 100 6, 000. 00 - 24,000 4,800. 00 - 25, 200
64  FURNI SHI NG PERMANENT CASI NG FOR 1.370 DI AM SHAFT
40. 0000 w 1, 000. 0000 471. 0000 -52.90% 300. 0000 -70.00% 100. 0000 -90.00%
40, 000. 00 18, 840. 00 -21, 160 12, 000. 00 - 28,000 4, 000. 00 - 36, 000
65 FURN. AND PLACI NG TEMP. CASING FOR 1.370 DI AM SHAFT
67. 0000 w 200. 0000 99. 0000 -50.50% 125. 0000 -37.50% 100. 0000 -50.00%
13, 400. 00 6, 633. 00 -6, 767 8, 375. 00 -5,025 6, 700. 00 -6, 700
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ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNI T PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
STRUCTURE
66  CONC. CLASS 28P FOR SHAFT
352. 0000 s 200. 0000 460. 0000 130. 00% 200. 0000 0.00 % 1, 000. 0000 400. 00 %
70, 400. 00 161, 920. 00 91, 520 70, 400. 00 0 352, 000. 00 281, 600
67  SHORI NG OR EXTRA EXCAVATI ON CLASS A - FOR SHAFT
L.S. -92.31% -92.31% 1,246.15%
13, 000. 00 1, 000. 00 -12, 000 1, 000. 00 -12, 000 175, 000. 00 162, 000
68  PLACI NG PERMANENT CASI NG FOR 1.525 DI AM SHAFT
10. 0000 EACH 2, 500. 0000 100. 0000 -96.00% 1, 000. 0000 -60.00% 250. 0000 -90.00%
25, 000. 00 1, 000. 00 - 24,000 10, 000. 00 -15, 000 2, 500. 00 -22,500
69  FURNI SHI NG PERMANENT CASI NG FOR 1.525 DI AM SHAFT
30. 0000 w 1, 000. 0000 615. 0000 -38.50% 250. 0000 -75.00% 100. 0000 -90.00%
30, 000. 00 18, 450. 00 -11, 550 7, 500. 00 -22,500 3, 000. 00 -27,000
70 EPOXY- COATED ST. REINF. BAR FOR BRI DGE
470. 0000 kg 1. 5000 4. 0000 166.67% 2.0000 33.33% 2.0000 33.33%
705. 00 1, 880. 00 1,175 940. 00 235 940. 00 235
71 ST. REINF. BAR FOR BRI DGE
64444. 0000 kg 1. 0000 1. 3000 30.00% 1. 5000 50. 00 % 1. 0000 0.00 %
64, 444. 00 83,777.20 19, 333 96, 666. 00 32,222 64, 444. 00 0
72 ST. REINF. BAR FOR SHAFT
45430. 0000 kg 1. 0000 1. 2500 25.00% 2.0000 100. 00 % 1. 0000 0.00 %
45, 430. 00 56, 787. 50 11, 358 90, 860. 00 45, 430 45, 430. 00 0
73 ST. REINF. BAR FOR WALL 2
12600. 0000 kg 1. 0000 1.1000 10.00% 0. 7500 -25.00% 0. 7500 -25.00%
12, 600. 00 13, 860. 00 1, 260 9, 450. 00 -3,150 9, 450. 00 -3, 150
74 CONC. CLASS 28 FOR WALL 2
346. 0000 s 500. 0000 500. 0000 0.00% 200. 0000 -60.00% 300. 0000 -40.00%
173, 000. 00 173, 000. 00 0 69, 200. 00 -103, 800 103, 800. 00 - 69, 200
75 CONC. CLASS 28 FOR BRI DGE
568. 0000 s 500. 0000 600. 0000 20.00% 750. 0000 50. 00 % 400. 0000 -20.00%
284, 000. 00 340, 800. 00 56, 800 426, 000. 00 142, 000 227, 200. 00 -56, 800
76 FORCE ACCOUNT REMOVI NG OBSTRUCTI ONS
EST. 0.00% 0.00% 0.00 %
88, 000. 00 88, 000. 00 88, 000. 00 88, 000. 00



DOT_RGGBO1 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 02/ 07/ 2001
* % * B| D CHECK REPORT * * = TI VE: 13: 34
PS&E JOB NO: 99A038 REVI SION NO : 1 BI DS OPENED ON : Feb 22 2001
CONTRACT NO: 005981 REGON NO : 1 AWARDED ON : Feb 23 2001
VERSION NO : 5 WORK ORDER# : 0L1863
HAWY CSR 005 e LOWBIDDER ------- =--=----- 2ND BIDDER ------- ------- 3RD BIDDER -------
TITLE SR 5 TRI - STATE CONSTRUCTI ON, I NC. MOWAT CONSTRUCTI ON COMPANY KI EW T PACI FI C CO.
PRCE (SONTY LINE 1O TUKWILA 320 - 106TH AVE NE 20210 142ND AVE NE 4904 LAKE WASHI NGTON BLVD NE
99A038 98004-5732 PO BOX 1330
PROJECT -1 M 0053(886) BELLEVUE WA 980043686 WOODI NVI LLE WA 98072133( RENTON WA 980561057
COUNTY(S) : KI NG CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 551010 CONTRACTOR NUMBER : 446001
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNI T PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
STRUCTURE
77 DEFI Cl ENT STRENGTH CONC. PRI CE ADJUSTMENT
CALC 0. 00% 0.00% 0.00 %
5. 00 5. 00 5.00 5. 00
78 MODI FI ED CONC. OVERLAY
286. 0000 s 1, 000. 0000 490. 0000 -51.00% 500. 0000 -50.00% 300. 0000 -70.00%
286, 000. 00 140, 140. 00 - 145, 860 143, 000. 00 - 143, 000 85, 800. 00 - 200, 200
79 FI NI SH NG AND CURI NG MODI FI ED CONC. OVERLAY
5903. 0000 e 25. 0000 40. 0000 60. 00% 50. 0000 100. 00 % 30. 0000 20. 00 %
147, 575. 00 236, 120. 00 88, 545 295, 150. 00 147, 575 177, 090. 00 29, 515
80 SUPERSTRUCTURE BRI DGE NO. 5/506W
L.S. 47.62% 51.19% -4.76%
420, 000. 00 620, 000. 00 200, 000 635, 000. 00 215, 000 400, 000. 00 - 20, 000
81 SUPERSTRUCTURE BRI DGE NO. 5/507W
L.S. 59.18% 57.14% 22.45%
245, 000. 00 390, 000. 00 145, 000 385, 000. 00 140, 000 300, 000. 00 55, 000
82 SUPERSTRUCTURE BRI DGE NO. 5/508W
L.S. 50.52% 34.02% 75. 26 %
485, 000. 00 730, 000. 00 245, 000 650, 000. 00 165, 000 850, 000. 00 365, 000
83 SUPERSTRUCTURE BRI DGE NO. 5/509W
L.S. -29.17% -21.88% -27.08%
480, 000. 00 340, 000. 00 - 140, 000 375, 000. 00 - 105, 000 350, 000. 00 -130, 000
84 SUPERSTRUCTURE BRI DGE NO. 5/510W
L.S. 0.00% 14.29% 0.00 %
350, 000. 00 350, 000. 00 0 400, 000. 00 50, 000 350, 000. 00 0
85 TRAFFI C BARRI ER - SUPERSTR.
737.0000 w 250. 0000 170. 0000 -32.00% 200. 0000 -20.00% 200. 0000 -20.00%
184, 250. 00 125, 290. 00 - 58, 960 147, 400. 00 - 36, 850 147, 400. 00 - 36, 850
86 PLUGG NG EXI STI NG BRI DGE DRAI N
22.0000 EACH 200. 0000 150. 0000 -25.00% 50. 0000 -75.00% 300. 0000 50. 00 %
4, 400. 00 3, 300. 00 -1, 100 1, 100. 00 -3, 300 6, 600. 00 2,200
87 SCARI FYI NG CONC. SURFACE
4848. 0000 e 10. 0000 10. 0000 0.00% 15. 0000 50. 00 % 28. 0000 180. 00 %
48, 480. 00 48, 480. 00 0 72, 720. 00 24,240 135, 744. 00 87, 264



DOT_RGGBO1

PS&E JOB NO: 99A038

REVISION NO : 1

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON

* ok *

Bl D CHECK REPORT

* Kk *

DATE: 02/07/2001
TI ME: 13: 34

Bl DS OPENED ON : Feb 22 2001

CONTRACT NO: 005981 REGON NO : 1 AWARDED ON : Feb 23 2001
VERSION NO : 5 WORK ORDER# : 0L1863
HAWY CSR 005 e LOWBIDDER ------- =--=----- 2ND BIDDER ------- ------- 3RD BIDDER -------
TITLE SR 5 TRI - STATE CONSTRUCTI ON, I NC. MOWAT CONSTRUCTI ON COMPANY KI EW T PACI FI C CO.
PRCE (SONTY LINE 1O TUKWILA 320 - 106TH AVE NE 20210 142ND AVE NE 4904 LAKE WASHI NGTON BLVD NE
99A038 98004-5732 PO BOX 1330
PROJECT | M 0053( 886) BELLEVUE WA 980043686 WOODI NVI LLE WA 98072133( RENTON WA 980561057
COUNTY(S) : KI NG CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 551010 CONTRACTOR NUMBER : 446001
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNI T PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
STRUCTURE
88 FURTHER DECK PREPARATI ON
EST. 0.00% 0.00% 0.00 %
30, 000. 00 30, 000. 00 30, 000. 00 30, 000. 00
89  CSL ACCESS TUBE
900. 0000 w 15. 0000 26. 0000 73.33% 12. 0000 -20.00% 25. 0000 66. 67 %
13, 500. 00 23, 400. 00 9, 900 10, 800. 00 -2,700 22,500. 00 9, 000
90 NOI SE WALL 1
405. 0000 e 300. 0000 236. 0000 -21.33% 250. 0000 -16.67% 265. 0000 -11.67%
121, 500. 00 95, 580. 00 - 25,920 101, 250. 00 - 20, 250 107, 325. 00 -14, 175
91 NOI SE WALL 1A
478. 0000 e 300. 0000 225. 0000 -25.00% 250. 0000 -16.67% 265. 0000 -11.67%
143, 400. 00 107, 550. 00 - 35, 850 119, 500. 00 - 23,900 126, 670. 00 -16, 730
92 NO SE WALL 3
1734. 0000 e 300. 0000 170. 0000 -43.33% 250. 0000 -16.67% 200. 0000 -33.33%
520, 200. 00 294, 780. 00 - 225,420 433, 500. 00 - 86, 700 346, 800. 00 -173, 400
93 FORCE ACCOUNT FENCE MODI FI CATI ON
EST. 0.00% 0.00% 0.00 %
3, 000. 00 3, 000. 00 3, 000. 00 3, 000. 00
94  ACCESS DOOR
3. 0000 EACH 1, 000. 0000 2, 000. 0000 100. 00% 1, 500. 0000 50. 00 % 1, 500. 0000 50. 00 %
3, 000. 00 6, 000. 00 3, 000 4,500. 00 1, 500 4,500. 00 1, 500
SURFACI NG
95 CRUSHED SURFACI NG BASE COURSE
20343. 0000 t 20. 0000 15. 0000 -25.00% 15. 0000 -25.00% 19. 0000 -5.00%
406, 860. 00 305, 145. 00 -101, 715 305, 145. 00 -101, 715 386,517. 00 - 20, 343
LI QUI D ASPHALT
96 ASPHALT FOR TACK COAIT
9. 6000 t 490. 0000 800. 0000 63.27% 800. 0000 63.27% 800. 0000 63.27 %
4, 704. 00 7,680. 00 2,976 7, 680. 00 2,976 7, 680. 00 2,976
97 ANTI - STRI PPI NG ADDI TI VE
EST. 0.00% 0.00% 0.00 %
11, 900. 00 11, 900. 00 11, 900. 00 11, 900. 00



DOT_RGGBO1 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 02/ 07/ 2001
* % * B| D CHECK REPORT * * = TI VE: 13: 34
PS&E JOB NO: 99A038 REVI SION NO : 1 BI DS OPENED ON : Feb 22 2001
CONTRACT NO: 005981 REGON NO : 1 AWARDED ON : Feb 23 2001
VERSION NO : 5 WORK ORDER# : 0L1863
HAWY CSR 005 e LOWBIDDER ------- =--=----- 2ND BIDDER ------- ------- 3RD BIDDER -------
TITLE SR 5 TRI - STATE CONSTRUCTI ON, I NC. MOWAT CONSTRUCTI ON COMPANY KI EW T PACI FI C CO.
PRCE (SONTY LINE 1O TUKWILA 320 - 106TH AVE NE 20210 142ND AVE NE 4904 LAKE WASHI NGTON BLVD NE
99A038 98004-5732 PO BOX 1330
PROJECT -1 M 0053(886) BELLEVUE WA 980043686 WOODI NVI LLE WA 98072133( RENTON WA 980561057
COUNTY(S) : KI NG CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 551010 CONTRACTOR NUMBER : 446001
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNI T PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
CEMENT CONCRETE PAVENMENT
98 CEMENT CONC. PAVEMENT
8806. 0000 s 175. 0000 110. 0000 -37.14% 141. 0000 -19.43% 160. 0000 -8.57%
1, 541, 050. 00 968, 660. 00 -572, 390 1, 241, 646. 00 - 299, 404 1, 408, 960. 00 -132, 090
99 DELETED | TEM
0. 0300 EACH 0. 0001 0. 0000 0.00% 0. 0000 0.00 % 0. 0000 0.00 %
0. 00 0. 00 0 0. 00 0 0. 00 0
100 FAST CURI NG CONC. PAVEMENT
326. 0000 s 200. 0000 298. 0000 49.00% 200. 0000 0.00% 300. 0000 50. 00 %
65, 200. 00 97, 148. 00 31, 948 65, 200. 00 0 97, 800. 00 32, 600
101 RI DE SMOOTHNESS COMPLI ANCE ADJUSTNMVENT
CALC 0. 00% 0.00% 0.00 %
-3.00 -3.00 -3.00 -3.00
102 BRI DGE APPROACH SLAB
846. 0000 e 130. 0000 150. 0000 15.38% 160. 0000 23.08% 140. 0000 7.69%
109, 980. 00 126, 900. 00 16, 920 135, 360. 00 25, 380 118, 440. 00 8, 460
103 EPOXY- COATED TIE BAR W TH DRI LL HOLE
10997. 0000 EACH 7.3000 5. 0000 -31.51% 7. 0000 -4.11% 6. 0000 -17.81%
80, 278. 10 54, 985. 00 - 25,293 76, 979. 00 -3,299 65, 982. 00 -14, 296
104  EPOXY- COATED DOWEL BAR RETROFI T
13644. 0000 EACH 43. 0000 45. 0000 4.65% 50. 0000 16.28 % 55. 0000 27.91%
586, 692. 00 613, 980. 00 27,288 682, 200. 00 95, 508 750, 420. 00 163, 728
105  STAI NLESS STEEL CLAD DOWEL BAR
23876. 0000 EACH 100. 0000 7.0000 -93.00% 12. 0000 -88.00% 12. 0000 -88.00%
2,387, 600. 00 167,132.00 -2, 220, 468 286,512.00 -2,101,088 286,512.00 -2,101,088
106  EPOXY- COATED DOWEL BAR W TH DRI LL HOLE
316. 0000 EACH 77.0000 15. 0000 -80.52% 10. 0000 -87.01% 15. 0000 -80.52%
24,332.00 4, 740. 00 -19, 592 3, 160. 00 -21,172 4, 740. 00 -19, 592
107  PORTLAND CEMENT CONC. PAVEMENT GRI NDI NG
77188. 0000 e 8. 7000 11. 0000 26.44% 16. 5000 89. 66 % 11. 0000 26.44%
671, 535. 60 849, 068. 00 177,532 1,273, 602. 00 602, 066 849, 068. 00 177,532
108  CLEAN AND RESEAL EXI STING JOI NT
57118. 0000 w 5. 0000 7.5000 50. 00% 4. 7500 -5.00% 8. 0000 60. 00 %
285, 590. 00 428, 385. 00 142,795 271, 310. 50 - 14, 280 456, 944. 00 171, 354



DOT_RGGBO1

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON

* ok *

* Kk *

DATE: 02/07/2001

Bl D CHECK REPORT TI VE: 13: 34
PS&E JOB NO: 99A038 REVI SION NO : 1 BI DS OPENED ON : Feb 22 2001
CONTRACT NO: 005981 REGON NO : 1 AWARDED ON : Feb 23 2001
VERSION NO : 5 WORK ORDER# : 0L1863
HAWY CSR 005 e LOWBIDDER ------- =--=----- 2ND BIDDER ------- ------- 3RD BIDDER -------
TITLE SR 5 TRI - STATE CONSTRUCTI ON, I NC. MOWAT CONSTRUCTI ON COMPANY KI EW T PACI FI C CO.
PRCE (SONTY LINE 1O TUKWILA 320 - 106TH AVE NE 20210 142ND AVE NE 4904 LAKE WASHI NGTON BLVD NE
99A038 98004-5732 PO BOX 1330
PROJECT | M 0053( 886) BELLEVUE WA 980043686 WOODI NVI LLE WA 98072133( RENTON WA 980561057
COUNTY(S) : KI NG CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 551010 CONTRACTOR NUMBER : 446001
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNI T PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
ASPHALT CONCRETE PAVEMENT
109 CRACK SEALI NG
EST. 0.00% 0.00% 0.00 %
7,815. 00 7,815. 00 7, 815. 00 7,815. 00
110 PLANI NG Bl TUM NOUS PAVENMENT
90. 0000 e 7.5000 20. 0000 166.67% 20. 0000 166. 67 % 10. 0000 33.33%
675. 00 1, 800. 00 1,125 1, 800. 00 1,125 900. 00 225
111 ASPHALT CONC. PAVEMENT CL. B PG 64- 2:
11942. 0000 t 38. 0000 36. 0000 -5.26% 41.0000 7.89% 36. 0000 -5.26%
453, 796. 00 429, 912. 00 -23,884 489, 622. 00 35, 826 429, 912. 00 -23,884
112 ASPHALT CONC. PAVEMENT CL. E PG 64-2;
3301. 0000 t 32.0000 37.0000 15.63% 35. 0000 9.38% 36. 0000 12.50 %
105, 632. 00 122, 137. 00 16, 505 115, 535. 00 9,903 118, 836. 00 13, 204
113 JOB M X COWPLI ANCE PRI CE ADJUSTMENT
CALC 0. 00% 0.00% 0.00 %
26, 300. 00 26, 300. 00 26, 300. 00 26, 300. 00
114 COMPACTI ON PRI CE ADJUSTMENT
CALC 0. 00% 0.00% 0.00 %
9, 100. 00 9, 100. 00 9, 100. 00 9, 100. 00
115 LONG TUDI NAL JOI NT SEAL
9147. 0000 w 4. 0000 7.5000 87.50% 3. 7500 -6.25% 8. 0000 100. 00 %
36, 588. 00 68, 602. 50 32,015 34, 301. 25 -2,287 73,176. 00 36, 588
EROSI ON CONTROL AND PLANTI NG
116 SEEDI NG, FERTILIZI NG, AND MULCHI NG
20. 0000 ha 2, 100. 0000 2, 350. 0000 11.90% 2, 000. 0000 -4.76% 2, 000. 0000 -4.76%
42,000. 00 47,000. 00 5, 000 40, 000. 00 -2,000 40, 000. 00 -2,000
117 COMPOST
30. 0000 s 30. 0000 63. 0000 110. 00% 70. 0000 133.33% 63. 0000 110. 00 %
900. 00 1, 890. 00 990 2,100. 00 1, 200 1, 890. 00 990
118  BARK OR WOOD CHI PS FOR MULCH RI NGS
26. 0000 s 25. 0000 44,0000 76.00% 50. 0000 100. 00 % 44,0000 76. 00 %
650. 00 1, 144. 00 494 1, 300. 00 650 1, 144. 00 494
119 CLEAR PLASTI C COVERI NG
24100. 0000 e 1. 6000 1. 6500 3.13% 2.0000 25.00 % 1. 5000 -6.25%
38, 560. 00 39, 765. 00 1,205 48, 200. 00 9, 640 36, 150. 00 -2,410



WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON

DOT_RGGB01
PS&E JOB NO: 99A038 REVI SION NO : 1
CONTRACT NO: 005981 REGION NO : 1
VERSION NO : 5 WORK ORDER# : 0L1863
HWY : SR 005
TI TLE SR 5

Pl ERCE COUNTY LI NE TO TUKW LA

HOV LANE & I TS - STAGE 3

99A038
PROQJIECT | M 0053( 886)
COUNTY(S) : KING

ENGR S. EST.

| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT

* * * Bl D CHECK REPORT

------- LOW BI DDER

* Kk *

TRI - STATE CONSTRUCTI ON, | NC.

320 - 106TH AVE NE
98004- 5732

BELLEVUE WA 980043686

CONTRACTOR NUMBER :

829961

PRI CE PER UNI T/ % DI FF. /
TOTAL AMOUNT AMT. DI FF.

DATE: 02/07/2001
TI ME: 13: 34

Bl DS OPENED ON : Feb 22 2001

------- 2ND BIDDER -------

MOWAT CONSTRUCTI ON COMPAN)Y
20210 142ND AVE NE

PO BOX 1330
WOODI NVI LLE WA 98072133(
CONTRACTOR NUMBER : 551010

PRI CE PER UNI T/ % DI FF. /
TOTAL AMOUNT AMT. DI FF.

AWARDED ON : Feb 23 2001
------- 3RD BIDDER -------

KIEW T PACI FI C CO.
4904 LAKE WASHI NGTON BLVD NE

RENTON WA 980561057
CONTRACTOR NUMBER : 446001

PRI CE PER UNI T/ % DI FF. /
TOTAL AMOUNT AMT. DI FF.

120

121

122

123

124

125

126

127

128

129

130

EROSI ON CONTROL AND PLANTI NG
TEMPORARY WATER POLLUTI ON/ ERCSI ON CONTROL

EST.
10, 000. 00
W NTERI ZE PROJECT
L.S.
30, 000. 00
SO L AMENDMENT OF BARK OR WOOD CHI P MULCH
76. 0000 nB 25. 0000
1, 900. 00
PSI PE SLOUGH SEDGE 75 MM ROOT SPREAD
250. 0000 EACH 4.0000
1, 000. 00
PSI PE | NDI AN PLUM 250 MM HT., BARE ROOT
105. 0000 EACH 7.0000
735. 00
PSI PE DOUGLAS FIR 375 MM HT., #1 CONT.
285. 0000 EACH 11. 0000
3, 135.00
PSI PE WESTERN SPI RAEA 450 MM HT., BARE ROOT
200. 0000 EACH 7.7500
1, 550. 00
PSI PE COVMMON SNOWBERRY 450 MM HT., BARE ROOT
300. 0000 EACH 7.7500
2,325.00
PSI PE SALMONBERRY 250 MM HT., BARE ROOT
60. 0000 EACH 7.0000
420. 00
PSI PE SITKA WLLOW 1.5 MHT. , LIVE STAKE
100. 0000 EACH 5. 5000
550. 00
PSI PE RED ALDER, 250 MM HT., BARE ROOT

25. 0000 EACH 7.0000
175. 00

10, 000. 00

16, 000. 00

29. 0000
2,204.00

2.0000
500. 00

6. 0000
630. 00

7.0000
1, 995. 00

5. 0000
1, 000. 00

6. 0000
1, 800. 00

6. 0000
360. 00

5. 0000
500. 00

5. 0000
125. 00

0.00%

-46.67%

-14,000

16. 00%
304

-50.00%
-500

-14.29%
- 105

-36.36%
-1, 140

-35.48%
-550

-22.58%
-525

-14.29%
- 60

-9.09%
-50

-28.57%
-50

0. 00 %

10, 000. 00
-83.33%
5, 000. 00 - 25,000
30. 0000 20.00%
2,280.00 380
2.0000 -50.00%
500. 00 -500
6. 0000 -14.29%
630. 00 - 105
7.0000 -36.36%
1, 995. 00 -1, 140
5. 0000 -35.48%
1, 000. 00 -550
6. 0000 -22.58%
1, 800. 00 -525
6. 0000 -14.29%
360. 00 -60
5. 0000 -9.09%
500. 00 -50
5. 0000 -28.57%
125. 00 -50

0. 00 %

10, 000. 00
33.33%
40, 000. 00 10, 000
29. 0000 16. 00 %
2,204.00 304
2.0000 -50.00%
500. 00 -500
6. 0000 -14.29%
630. 00 - 105
7.0000 -36.36%
1, 995. 00 -1, 140
5. 0000 -35.48%
1, 000. 00 -550
6. 0000 -22.58%
1, 800. 00 -525
6. 0000 -14.29%
360. 00 - 60
5. 0000 -9.09%
500. 00 -50
5. 0000 -28.57%
125. 00 -50



DOT_RGGBO1
PS&E JOB NO: 99A038 REVI SION NO : 1
CONTRACT NO: 005981 REGION NO : 1
VERSI ON NO : 5 WORK ORDER# : 0L1863
HWY : SR 005
TITLE :SR 5

Pl ERCE COUNTY LI NE TO TUKW LA

HOV LANE & I TS - STAGE 3

99A038
PROJECT 1M 0053(886)

COUNTY(S) : KING

------- LOW BI DDER

* Kk *

TRI - STATE CONSTRUCTI ON, | NC.

320 - 106TH AVE NE
98004- 5732

BELLEVUE WA 980043686

CONTRACTOR NUMBER :

829961

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
* * * Bl D CHECK REPORT

DATE: 02/07/2001
TI ME: 13: 34

Bl DS OPENED ON : Feb 22 2001

------- 2ND BIDDER -------

MOWAT CONSTRUCTI ON COMPAN)Y
20210 142ND AVE NE

PO BOX 1330
WOODI NVI LLE WA 98072133(
CONTRACTOR NUMBER : 551010

AWARDED ON : Feb 23 2001
------- 3RD BIDDER -------

KIEW T PACI FI C CO.
4904 LAKE WASHI NGTON BLVD NE

RENTON WA 980561057
CONTRACTOR NUMBER : 446001

ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNI T PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
EROSI ON CONTROL AND PLANTI NG
131 FERTILI ZER - GRANULAR
6. 0000 kg 15. 0000 3. 0000 -80.00% 3. 0000 -80.00% 3. 0000 -80.00%
90. 00 18. 00 -72 18. 00 -72 18. 00 -72
132 BARK OR WOOD CHI P MULCH
26. 0000 s 25. 0000 42.0000 68. 00 % 45. 0000 80. 00 % 42.0000 68. 00 %
650. 00 1, 092. 00 442 1, 170. 00 520 1, 092. 00 442
133 PLANT ESTABLI SHVENT - SECOND YEAR
EST. 0. 00% 0.00% 0.00%
3, 560. 00 3, 560. 00 3, 560. 00 3, 560. 00
134 PLANT ESTABLI SHVENT - THI RD YEAR
EST. 0. 00% 0.00% 0.00%
3, 045. 00 3, 045. 00 3, 045. 00 3, 045. 00
135  WETLAND M TI GATI ON EXCAVATI ON | NCLUDI NG HAUL
221.0000 s 10. 0000 32.0000 220.00% 50. 0000 400. 00 % 25. 0000 150. 00 %
2,210. 00 7,072.00 4,862 11, 050. 00 8, 840 5, 525. 00 3, 315
136 FORCE ACCOUNT LANDSCAPE GRADI NG
EST. 0. 00% 0.00% 0.00%
1, 500. 00 1, 500. 00 1, 500. 00 1, 500. 00
137  WETLAND SEEDI NG AND FERTI LI ZI NG BY HAND
0. 0600 ha 2, 100. 0000 7, 000. 0000 233.33% 7, 000. 0000 233.33% 7, 000. 0000 233.33%
126. 00 420. 00 294 420. 00 294 420. 00 294
138 FORCE ACCOUNT HAZARDOUS WASTE CLEANUP
EST. 0. 00% 0.00% 0.00%
9, 000. 00 9, 000. 00 9, 000. 00 9, 000. 00
139  MUD PALLLI ATI VE FOR CONSTRUCTI ON ACCESS
85. 0000 s 66. 0000 24. 0000 -63.64% 30. 0000 -54.55% 21. 0000 -68.18%
5, 610. 00 2, 040. 00 -3,570 2, 550. 00 -3,060 1, 785. 00 -3,825
140  GEOTEXTI LE ENCASED CHECK DAM
294. 0000 w 23. 0000 50. 0000 117.39% 50. 0000 117.39% 28. 0000 21.74%
6, 762. 00 14, 700. 00 7,938 14, 700. 00 7,938 8, 232. 00 1,470
141 40 MM TO 100 MM WASH ROCK CORE
970. 0000 s 150. 0000 30. 0000 -80.00% 30. 0000 -80.00% 40. 0000 -73.33%
145, 500. 00 29, 100. 00 - 116, 400 29, 100. 00 -116, 400 38, 800. 00 -106, 700



DOT_RGGBO1

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON

* ok *

Bl D CHECK REPORT

* Kk *

DATE: 02/07/2001
TI ME: 13: 34

PS&E JOB NO: 99A038 REVI SION NO : 1 BI DS OPENED ON : Feb 22 2001
CONTRACT NO: 005981 REGON NO : 1 AWARDED ON : Feb 23 2001
VERSION NO : 5 WORK ORDER# : 0L1863
HAWY CSR 005 e LOWBIDDER ------- =--=----- 2ND BIDDER ------- ------- 3RD BIDDER -------
TITLE SR 5 TRI - STATE CONSTRUCTI ON, I NC. MOWAT CONSTRUCTI ON COMPANY KI EW T PACI FI C CO.
PRCE (SONTY LINE 1O TUKWILA 320 - 106TH AVE NE 20210 142ND AVE NE 4904 LAKE WASHI NGTON BLVD NE
99A038 98004-5732 PO BOX 1330
PROJECT | M 0053( 886) BELLEVUE WA 980043686 WOODI NVI LLE WA 98072133( RENTON WA 980561057
COUNTY(S) : KI NG CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 551010 CONTRACTOR NUMBER : 446001
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNI T PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
EROSI ON CONTROL AND PLANTI NG
142 DEBRI S BARRI ER
5. 0000 EACH 2, 200. 0000 400. 0000 -81.82% 400. 0000 -81.82% 1, 000. 0000 -54.55%
11, 000. 00 2, 000. 00 -9, 000 2, 000. 00 -9, 000 5, 000. 00 -6, 000
143  CONSTRUCTI ON FENCE
1839. 0000 w 11. 0000 6. 0000 -45.45% 8. 0000 -27.27% 10. 0000 -9.09%
20, 229. 00 11, 034. 00 -9,195 14,712.00 -5,517 18, 390. 00 -1, 839
144  STORM DRAI N PROTECTI ON | NSERT
172. 0000 EACH 100. 0000 50. 0000 -50.00% 50. 0000 -50.00% 50. 0000 -50.00%
17, 200. 00 8, 600. 00 -8, 600 8, 600. 00 -8, 600 8, 600. 00 -8, 600
145 TOPSO L M XTURE
17. 0000 s 92. 0000 70. 0000 -23.91% 75. 0000 -18.48% 60. 0000 -34.78%
1, 564. 00 1, 190. 00 -374 1, 275. 00 -289 1, 020. 00 -544
146  WOOD PLATFORM
130. 0000 e 100. 0000 30. 0000 -70.00% 30. 0000 -70.00% 75. 0000 -25.00%
13, 000. 00 3, 900. 00 -9, 100 3, 900. 00 -9,100 9, 750. 00 -3, 250
TRAFFI C
147 CEMENT CONC. BARRI ER CURB AND GUTTER
29. 0000 w 56. 0000 36. 0000 -35.71% 100. 0000 78.57% 40. 0000 -28.57%
1, 624. 00 1, 044. 00 -580 2,900. 00 1,276 1, 160. 00 - 464
148 EXTRUDED CURB
765. 0000 w 10. 0000 11. 0000 10.00% 11. 0000 10. 00 % 20. 0000 100. 00 %
7, 650. 00 8, 415. 00 765 8, 415. 00 765 15, 300. 00 7,650
149 BEAM GUARDRAI L TYPE 1
3295. 0000 w 42.0000 42.0000 0.00% 40. 0000 -4.76% 40. 0000 -4.76%
138, 390. 00 138, 390. 00 0 131, 800. 00 -6, 590 131, 800. 00 -6, 590
150 BEAM GUARDRAI L TYPE 1-2.7M LONG POST
44,0000 w 66. 0000 52. 0000 -21.21% 45. 0000 -31.82% 45. 0000 -31.82%
2,904. 00 2,288.00 -616 1, 980. 00 -924 1, 980. 00 -924
151 BEAM GUARDRAI L TRANSI TI ON SECTI ON TYPE 1
11. 0000 EACH 1, 200. 0000 1, 500. 0000 25.00% 1, 200. 0000 0.00 % 1, 215. 0000 1.25%
13, 200. 00 16, 500. 00 3, 300 13, 200. 00 0 13, 365. 00 165
152 BEAM GUARDRAI L SRT TERM NAL
4. 0000 EACH 1, 900. 0000 1, 600. 0000 -15.79% 1, 850. 0000 -2.63% 1, 825. 0000 -3.95%
7, 600. 00 6, 400. 00 -1, 200 7, 400. 00 -200 7,300. 00 -300
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PS&E JOB NO: 99A038
CONTRACT NO: 005981

REVISION NO : 1
REGON NO :1
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WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
Bl D CHECK REPORT

DATE: 02/07/2001
TI ME: 13: 34

Bl DS OPENED ON : Feb 22 2001

AWARDED ON : Feb 23 2001

VERSION NO : 5 WORK ORDER# : 0L1863
HAWY CSR 005 e LOWBIDDER ------- =--=----- 2ND BIDDER ------- ------- 3RD BIDDER -------
TITLE SR 5 TRI - STATE CONSTRUCTI ON, I NC. MOWAT CONSTRUCTI ON COMPANY KI EW T PACI FI C CO.
PRCE (SONTY LINE 1O TUKWILA 320 - 106TH AVE NE 20210 142ND AVE NE 4904 LAKE WASHI NGTON BLVD NE
99A038 98004-5732 PO BOX 1330
PROJECT | M 0053( 886) BELLEVUE WA 980043686 WOODI NVI LLE WA 98072133( RENTON WA 980561057
COUNTY(S) : KI NG CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 551010 CONTRACTOR NUMBER : 446001
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNI T PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
TRAFFI C
153 BEAM GUARDRAI L ANCHOR TYPE 2
5. 0000 EACH 400. 0000 600. 0000 50. 00 % 600. 0000 50. 00 % 605. 0000 51.25%
2, 000. 00 3, 000. 00 1, 000 3, 000. 00 1, 000 3, 025. 00 1,025
154 BEAM GUARDRAI L ANCHOR TYPE 4
10. 0000 EACH 360. 0000 510. 0000 41.67% 485. 0000 34.72% 485. 0000 34.72%
3, 600. 00 5, 100. 00 1, 500 4, 850. 00 1, 250 4, 850. 00 1, 250
155 REMOVI NG AND RESETTI NG BEAM GUARDRAI L
910. 0000 w 20. 0000 16. 0000 -20.00% 30. 0000 50. 00 % 28.5000 42.50%
18, 200. 00 14, 560. 00 -3, 640 27, 300. 00 9,100 25, 935. 00 7,735
156 PRECAST CONC. BARRI ER TYPE 2
174. 0000 w 73. 0000 80. 0000 9.59% 85. 0000 16. 44 % 50. 0000 -31.51%
12, 702. 00 13, 920. 00 1,218 14, 790. 00 2,088 8, 700. 00 - 4,002
157 CAST- I N- PLACE CONC. BARRI ER
189. 0000 w 150. 0000 160. 0000 6.67% 200. 0000 33.33% 250. 0000 66. 67 %
28, 350. 00 30, 240. 00 1, 890 37, 800. 00 9, 450 47, 250. 00 18, 900
158  CAST- | N- PLACE SINGLE SLOPE CONC. NO SE BARRI ER
374. 0000 w 200. 0000 625. 0000 212.50% 725. 0000 262.50% 600. 0000 200. 00 %
74, 800. 00 233, 750. 00 158, 950 271, 150. 00 196, 350 224, 400. 00 149, 600
159 TEMPORARY CONC. BARRI ER
8974. 0000 w 42.0000 30. 0000 -28.57% 30. 0000 -28.57% 25. 0000 -40.48%
376, 908. 00 269, 220. 00 -107, 688 269, 220. 00 -107, 688 224, 350. 00 -152, 558
160 REMOVI NG AND RESETTI NG EXI STI NG PERMANENT BARRI ER
39. 0000 w 25. 0000 15. 0000 -40.00% 30. 0000 20.00 % 18. 0000 -28.00%
975. 00 585. 00 -390 1, 170. 00 195 702. 00 -273
161  TEMPORARY CONC. BOLTED BARRI ER
1085. 0000 w 55. 0000 35. 0000 -36.36% 30. 0000 -45.45% 65. 0000 18.18 %
59, 675. 00 37,975. 00 -21,700 32, 550. 00 -27,125 70, 525. 00 10, 850
162 CONC. BARRI ER BERM TYPE 1
1. 0000 EACH 600. 0000 1, 000. 0000 66. 67 % 1, 000. 0000 66.67 % 1, 000. 0000 66. 67 %
600. 00 1, 000. 00 400 1, 000. 00 400 1, 000. 00 400
163 I NI TIAL DELI VERY AND PLACEMENT OF QVB AND TTV
L.S. 143.06% 73.61% 247.22%
28, 800. 00 70, 000. 00 41, 200 50, 000. 00 21, 200 100, 000. 00 71, 200
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DATE: 02/07/2001

Bl D CHECK REPORT TI VE: 13: 34
PS&E JOB NO: 99A038 REVI SION NO : 1 BI DS OPENED ON : Feb 22 2001
CONTRACT NO: 005981 REGON NO : 1 AWARDED ON : Feb 23 2001
VERSION NO : 5 WORK ORDER# : 0L1863
HAWY CSR 005 e LOWBIDDER ------- =--=----- 2ND BIDDER ------- ------- 3RD BIDDER -------
TITLE SR 5 TRI - STATE CONSTRUCTI ON, I NC. MOWAT CONSTRUCTI ON COMPANY KI EW T PACI FI C CO.
PRCE (SONTY LINE 1O TUKWILA 320 - 106TH AVE NE 20210 142ND AVE NE 4904 LAKE WASHI NGTON BLVD NE
99A038 98004-5732 PO BOX 1330
PROJECT | M 0053( 886) BELLEVUE WA 980043686 WOODI NVI LLE WA 98072133( RENTON WA 980561057
COUNTY(S) : KI NG CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 551010 CONTRACTOR NUMBER : 446001
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNI T PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
TRAFFI C
164  FINAL PLACEMENT OF QvB AND TTV
L.S. 20.00% 0.00% 300. 00 %
25, 000. 00 30, 000. 00 5, 000 25, 000. 00 0 100, 000. 00 75, 000
165 MOVING QvB W TH TTV
581000. 0000 w 0. 2000 0. 1000 -50.00% 0.1000 -50.00% 0. 0500 -75.00%
116, 200. 00 58, 100. 00 - 58,100 58, 100. 00 -58, 100 29, 050. 00 -87, 150
166 FORCE ACCOUNT REPLACEMENT PARTS FOR TTV
EST. 0.00% 0.00% 0.00 %
6, 060. 00 6, 060. 00 6, 060. 00 6, 060. 00
167 TEMPORARY | MPACT ATTENUATOR
15. 0000 EACH 10, 000. 0000 3, 500. 0000 -65.00% 10, 000. 0000 0.00 % 3, 000. 0000 -70.00%
150, 000. 00 52, 500. 00 -97, 500 150, 000. 00 0 45, 000. 00 -105, 000
168 REPAI R | MPACT ATTENUATOR
EST. 0.00% 0.00% 0.00 %
360, 000. 00 360, 000. 00 360, 000. 00 360, 000. 00
169 RESETTI NG | MPACT ATTENUATOR
21. 0000 EACH 200. 0000 700. 0000 250. 00% 400. 0000 100. 00 % 1, 500. 0000 650. 00 %
4, 200. 00 14, 700. 00 10, 500 8, 400. 00 4,200 31, 500. 00 27, 300
170 TRUCK MOUNTED | MPACT ATTENUATOR
2.0000 EACH 7, 600. 0000 5, 000. 0000 -34.21% 35, 000. 0000 360.53% 15, 000. 0000 97.37%
15, 200. 00 10, 000. 00 -5,200 70, 000. 00 54, 800 30, 000. 00 14, 800
171 OPERATI ON OF TRUCK MOUNTED | MPACT ATTENUATOR
2703. 0000 HR 75. 0000 40. 0000 -46.67% 30. 0000 -60.00% 40. 0000 -46.67%
202, 725. 00 108, 120. 00 -94, 605 81, 090. 00 -121, 635 108, 120. 00 -94, 605
172 FLEXI BLE GUI DE POST
143. 0000 EACH 27.0000 34. 0000 25.93% 25. 0000 -7.41% 35. 0000 29.63%
3, 861. 00 4,862. 00 1,001 3,575. 00 -286 5, 005. 00 1,144
173 PAINT STRI PE
36375. 0000 w 0. 5000 0. 2800 -44.00% 0. 3000 -40.00% 0. 2800 -44.00%
18, 187.50 10, 185. 00 -8,002 10, 912. 50 -7,275 10, 185. 00 -8, 002
174 PLASTI C DOTTED GORE STRI PE
23. 0000 w 3. 2500 15. 0000 361.54% 15. 0000 361.54% 15. 0000 361.54%
74.75 345. 00 270 345. 00 270 345. 00 270
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Bl DS OPENED ON : Feb 22 2001

AWARDED ON : Feb 23 2001

VERSION NO : 5 WORK ORDER# : 0L1863
HAWY CSR 005 e LOWBIDDER ------- =--=----- 2ND BIDDER ------- ------- 3RD BIDDER -------
TITLE SR 5 TRI - STATE CONSTRUCTI ON, I NC. MOWAT CONSTRUCTI ON COMPANY KI EW T PACI FI C CO.
PRCE (SONTY LINE 1O TUKWILA 320 - 106TH AVE NE 20210 142ND AVE NE 4904 LAKE WASHI NGTON BLVD NE
99A038 98004-5732 PO BOX 1330
PROJECT | M 0053( 886) BELLEVUE WA 980043686 WOODI NVI LLE WA 98072133( RENTON WA 980561057
COUNTY(S) : KI NG CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 551010 CONTRACTOR NUMBER : 446001
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNI T PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
TRAFFI C
175 PLASTI C SKI P GORE STRI PE
37.0000 w 1. 2500 12. 0000 860. 00% 12. 0000 860. 00 % 12. 0000 860. 00 %
46. 25 444,00 398 444,00 398 444,00 398
176  MVA DRAI NAGE MARKI NG
127. 0000 EACH 30. 0000 15. 0000 -50.00% 15. 0000 -50.00% 15. 0000 -50.00%
3, 810. 00 1, 905. 00 -1, 905 1, 905. 00 -1, 905 1, 905. 00 -1, 905
177 PAI NTED GORE STRI PE
2331. 0000 w 1. 2500 1. 0000 -20.00% 1. 0000 -20.00% 1. 0000 -20.00%
2,913.75 2,331.00 -583 2,331.00 -583 2,331.00 -583
178  MVA THERMOPLASTI C GORE STRI PE
9715. 0000 w 4. 0000 10. 0000 150. 00% 3.1000 -22.50% 3.2000 -20.00%
38, 860. 00 97, 150. 00 58, 290 30, 116. 50 -8,744 31, 088. 00 -7,772
179  TEMPORARY PAI NTED GORE STRI PE
2345. 0000 w 0. 2000 0. 8000 300. 00% 0. 8000 300.00% 0. 8000 300. 00 %
469. 00 1, 876. 00 1, 407 1, 876. 00 1, 407 1, 876. 00 1, 407
180 MVA CROSSWALK STRI PE
12. 0000 w 50. 0000 125. 0000 150. 00% 125. 0000 150. 00 % 125. 0000 150. 00 %
600. 00 1, 500. 00 900 1, 500. 00 900 1, 500. 00 900
181  MVA STOP BAR
15. 0000 w 50. 0000 55. 0000 10.00% 55. 0000 10. 00 % 55. 0000 10. 00 %
750. 00 825. 00 75 825. 00 75 825. 00 75
182 MVA PREFERENTI AL LANE SYBMOL TYPE 1
25. 0000 EACH 130. 0000 150. 0000 15.38% 150. 0000 15.38% 150. 0000 15. 38 %
3, 250. 00 3, 750. 00 500 3, 750. 00 500 3, 750. 00 500
183 PAI NTED PREFERENTI AL LANE SYMBOL TYPE 1
14. 0000 EACH 100. 0000 85. 0000 -15.00% 85. 0000 -15.00% 85. 0000 -15.00%
1, 400. 00 1, 190. 00 -210 1, 190. 00 -210 1, 190. 00 -210
184 PLASTI C TRAFFI C ARROW
1. 0000 EACH 100. 0000 200. 0000 100. 00% 200. 0000 100. 00 % 200. 0000 100. 00 %
100. 00 200. 00 100 200. 00 100 200. 00 100
185 TEMPORARY RAI SED PAVEMENT MARKER TYPE 1
193. 6000 HUND 280. 0000 165. 0000 -41.07% 165. 0000 -41.07% 165. 0000 -41.07%
54, 208. 00 31, 944. 00 -22,264 31, 944. 00 -22,264 31, 944. 00 -22,264
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Bl D CHECK REPORT TI VE: 13: 34
PS&E JOB NO: 99A038 REVI SION NO : 1 BI DS OPENED ON : Feb 22 2001
CONTRACT NO: 005981 REGON NO : 1 AWARDED ON : Feb 23 2001
VERSION NO : 5 WORK ORDER# : 0L1863
HAWY CSR 005 e LOWBIDDER ------- =--=----- 2ND BIDDER ------- ------- 3RD BIDDER -------
TITLE SR 5 TRI - STATE CONSTRUCTI ON, I NC. MOWAT CONSTRUCTI ON COMPANY KI EW T PACI FI C CO.
PRCE (SONTY LINE 1O TUKWILA 320 - 106TH AVE NE 20210 142ND AVE NE 4904 LAKE WASHI NGTON BLVD NE
99A038 98004-5732 PO BOX 1330
PROJECT | M 0053( 886) BELLEVUE WA 980043686 WOODI NVI LLE WA 98072133( RENTON WA 980561057
COUNTY(S) : KI NG CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 551010 CONTRACTOR NUMBER : 446001
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNI T PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
TRAFFI C
186 TEMPORARY RAI SED PAVEMENT MARKER TYPE 2
94. 6000 HUND 460. 0000 200. 0000 -56.52% 200. 0000 -56.52% 200. 0000 -56.52%
43,516. 00 18, 920. 00 -24,596 18, 920. 00 - 24,596 18, 920. 00 - 24,596
187 RAI SED PAVEMENT MARKER TYPE 1
65. 5000 HUND 240. 0000 185. 0000 -22.92% 185. 0000 -22.92% 185. 0000 -22.92%
15, 720. 00 12,117.50 -3,603 12,117.50 -3,603 12,117.50 -3,603
188 RAI SED PAVEMENT MARKER TYPE 2
21.8400 HUND 460. 0000 300. 0000 -34.78% 300. 0000 -34.78% 300. 0000 -34.78%
10, 046. 40 6, 552. 00 -3,494 6, 552. 00 -3,494 6, 552. 00 -3,494
189 TEMPORARY PAVEMENT MARKI NG
70756. 0000 w 2.0000 0. 9500 -52.50% 0. 3500 -82.50% 0. 3500 -82.50%
141, 512. 00 67, 218. 20 -74,294 24,764. 60 -116, 747 24,764. 60 -116, 747
190 PERMANENT SI GNI NG
L.S. -9.72% -30.56% -25.00%
72, 000. 00 65, 000. 00 -7,000 50, 000. 00 -22,000 54, 000. 00 -18, 000
191  NO PUBLI C ACCESS SI GN | NCL. | NSTALLATI ON
2.0000 EACH 250. 0000 200. 0000 -20.00% 250. 0000 0.00% 1, 000. 0000 300. 00 %
500. 00 400. 00 -100 500. 00 0 2, 000. 00 1, 500
192  SIGN BRI DGE STRUCTURE NO. 1
L.S. 6. 03% 11.61% 11.61%
89, 600. 00 95, 000. 00 5, 400 100, 000. 00 10, 400 100, 000. 00 10, 400
193  SIGN BRI DGE STRUCTURE NO. 2
L.S. 6. 03% 11.61% 11.61%
89, 600. 00 95, 000. 00 5, 400 100, 000. 00 10, 400 100, 000. 00 10, 400
194 CANTI LEVER SI GN STRUCTURE NO. 1
L.S. 20.00% 40.00% 40.00 %
25, 000. 00 30, 000. 00 5, 000 35, 000. 00 10, 000 35, 000. 00 10, 000
195 CANTI LEVER SI GN STRUCTURE NO. 2
L.S. 33.33% 55. 56 % 55. 56 %
22,500. 00 30, 000. 00 7, 500 35, 000. 00 12, 500 35, 000. 00 12, 500
196 CANTI LEVER SI GN STRUCTURE NO. 3
L.S. 33.33% 55. 56 % 42.22%
22,500. 00 30, 000. 00 7, 500 35, 000. 00 12, 500 32, 000. 00 9, 500
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PS&E JOB NO: 99A038 REVI SION NO : 1 BI DS OPENED ON : Feb 22 2001
CONTRACT NO: 005981 REGON NO : 1 AWARDED ON : Feb 23 2001
VERSION NO : 5 WORK ORDER# : 0L1863
HAWY CSR 005 e LOWBIDDER ------- =--=----- 2ND BIDDER ------- ------- 3RD BIDDER -------
TITLE SR 5 TRI - STATE CONSTRUCTI ON, I NC. MOWAT CONSTRUCTI ON COMPANY KI EW T PACI FI C CO.
PRCE (SONTY LINE 1O TUKWILA 320 - 106TH AVE NE 20210 142ND AVE NE 4904 LAKE WASHI NGTON BLVD NE
99A038 98004-5732 PO BOX 1330
PROJECT -1 M 0053(886) BELLEVUE WA 980043686 WOODI NVI LLE WA 98072133( RENTON WA 980561057
COUNTY(S) : KI NG CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 551010 CONTRACTOR NUMBER : 446001
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNI T PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
TRAFFI C
197 CANTI LEVER SI GN STRUCTURE NO. 4
L.S. 33.33% 55. 56 % 42.22%
22,500. 00 30, 000. 00 7, 500 35, 000. 00 12, 500 32, 000. 00 9, 500
198 CANTI LEVER SI GN STRUCTURE NO. 5
L.S. 31.87% 53.85% 49. 45%
22, 750. 00 30, 000. 00 7,250 35, 000. 00 12, 250 34, 000. 00 11, 250
199 CANTI LEVER SI GN STRUCTURE NO. 6
L.S. 33.33% 55. 56 % 51.11%
22,500. 00 30, 000. 00 7, 500 35, 000. 00 12, 500 34, 000. 00 11, 500
200 BRI DGE MOUNTED SI GN BRACKET NO. 40
L.S. -46.67% -66.67% -33.33%
7, 500. 00 4, 000. 00 -3,500 2, 500. 00 - 5,000 5, 000. 00 -2,500
201 BRI DGE MOUNTED SI GN BRACKET NO. 49
L.S. -60. 00% -50.00% 0.00 %
5, 000. 00 2, 000. 00 - 3,000 2, 500. 00 -2,500 5, 000. 00 0
202 BRI DGE MOUNTED SI GN BRACKET NO. 57
L.S. -20.00% -50.00% 0.00 %
5, 000. 00 4, 000. 00 -1, 000 2, 500. 00 -2,500 5, 000. 00 0
203 BRI DGE MOUNTED SI GN BRACKET NO. 87
L.S. -60. 00% -50.00% 0.00 %
5, 000. 00 2, 000. 00 - 3,000 2, 500. 00 -2,500 5, 000. 00 0
204 BRI DGE MOUNTED SI GN BRACKET NO. 76
L.S. -60. 00% -50.00% -30.00%
5, 000. 00 2, 000. 00 -3,000 2, 500. 00 -2,500 3, 500. 00 -1, 500
205 BRI DGE MOUNTED SI GN BRACKET NO. 77
L.S. -37.50% -43.75% -25.00%
8, 000. 00 5, 000. 00 -3,000 4,500. 00 -3, 500 6, 000. 00 -2,000
206 | LLUM NATI ON SYSTEM SAD 913
L.S. -15.49% -78.87% -11.97%
142, 000. 00 120, 000. 00 -22,000 30, 000. 00 -112, 000 125, 000. 00 -17, 000
207 | LLUM NATI ON SYSTEM SAD 2293
L.S. -78.99% -70.59% -78.99%
119, 000. 00 25, 000. 00 -94, 000 35, 000. 00 -84, 000 25, 000. 00 -94, 000
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* % * B| D CHECK REPORT * * = TI VE: 13: 34
PS&E JOB NO: 99A038 REVI SION NO : 1 BI DS OPENED ON : Feb 22 2001
CONTRACT NO: 005981 REGON NO : 1 AWARDED ON : Feb 23 2001
VERSION NO : 5 WORK ORDER# : 0L1863
HAWY CSR 005 e LOWBIDDER ------- =--=----- 2ND BIDDER ------- ------- 3RD BIDDER -------
TITLE SR 5 TRI - STATE CONSTRUCTI ON, I NC. MOWAT CONSTRUCTI ON COMPANY KI EW T PACI FI C CO.
PRCE (SONTY LINE 1O TUKWILA 320 - 106TH AVE NE 20210 142ND AVE NE 4904 LAKE WASHI NGTON BLVD NE
99A038 98004-5732 PO BOX 1330
PROJECT -1 M 0053(886) BELLEVUE WA 980043686 WOODI NVI LLE WA 98072133( RENTON WA 980561057
COUNTY(S) : KI NG CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 551010 CONTRACTOR NUMBER : 446001
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNI T PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
TRAFFI C
208 | LLUM NATI ON SYSTEM SAD 2055
L.S. -37.50% 11.11% -37.50%
72, 000. 00 45, 000. 00 -27,000 80, 000. 00 8, 000 45, 000. 00 -27,000
209 | LLUM NATI ON SYSTEM SAD 2520
L.S. 11.70% -52.13% 17.02%
94, 000. 00 105, 000. 00 11, 000 45, 000. 00 - 49, 000 110, 000. 00 16, 000
210 | LLUM NATI ON SYSTEM SAD 2718
L.S. -19.12% 83.82% -19.12%
68, 000. 00 55, 000. 00 -13, 000 125, 000. 00 57, 000 55, 000. 00 -13, 000
211 TRAFFI C SI GNAL DI SPLAY AND DETECTI ON SYSTEM WEST S. 320TH
L.S. -45.95% 89.19% -45.95%
18, 500. 00 10, 000. 00 - 8,500 35, 000. 00 16, 500 10, 000. 00 -8, 500
212  TRAFFI C DATA ACCUMULATI ON AND RAMP METERI NG SYSTEM
L.S. -9.70% 100. 66 % 0.33%
398, 680. 00 360, 000. 00 - 38, 680 800, 000. 00 401, 320 400, 000. 00 1,320
213 CLOSED Cl RCUT TELEVI SI ON SYSTEM
L.S. -14.67% 76.54 % -11.73%
169, 930. 00 145, 000. 00 -24,930 300, 000. 00 130, 070 150, 000. 00 -19, 930
214  PERMANENT TRAFFI C RECORDER
L.S. -39.89% 100. 36 % -39.89%
9, 982. 00 6, 000. 00 -3,982 20, 000. 00 10, 018 6, 000. 00 -3,982
215  VARI ABLE MESSAGE S| GN
L.S. 100. 00% 66.67 % 100. 00 %
90, 000. 00 180, 000. 00 90, 000 150, 000. 00 60, 000 180, 000. 00 90, 000
216  COVMUNI CATI ON CONDUI T SYSTEM
L.S. -27.73% -24.92% -53.07%
1, 065, 500. 00 770, 000. 00 - 295, 500 800, 000. 00 - 265, 500 500, 000. 00 - 565, 500
217  COVMUNI CATI ON CABLES AND | NTERFACES
L.S. 19.41% -73.95% 30.26 %
230, 303. 00 275, 000. 00 44, 697 60, 000. 00 -170, 303 300, 000. 00 69, 697
218 VI DEO, VO CE AND DATA DI STRI BUTI ON & TRANSM SSI ON SYSTEM
L.S. 103.16% 35. 44 % 103.16%
44, 300. 00 90, 000. 00 45, 700 60, 000. 00 15, 700 90, 000. 00 45, 700



DOT_RGGBO1 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 02/ 07/ 2001
* % * B| D CHECK REPORT * * = TI VE: 13: 34
PS&E JOB NO: 99A038 REVI SION NO : 1 BI DS OPENED ON : Feb 22 2001
CONTRACT NO: 005981 REGON NO : 1 AWARDED ON : Feb 23 2001
VERSION NO : 5 WORK ORDER# : 0L1863
HAWY CSR 005 e LOWBIDDER ------- =--=----- 2ND BIDDER ------- ------- 3RD BIDDER -------
TITLE SR 5 TRI - STATE CONSTRUCTI ON, I NC. MOWAT CONSTRUCTI ON COMPANY KI EW T PACI FI C CO.
PRCE (SONTY LINE 1O TUKWILA 320 - 106TH AVE NE 20210 142ND AVE NE 4904 LAKE WASHI NGTON BLVD NE
99A038 98004-5732 PO BOX 1330
PROJECT | M 0053( 886) BELLEVUE WA 980043686 WOODI NVI LLE WA 98072133( RENTON WA 980561057
COUNTY(S) : KI NG CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 551010 CONTRACTOR NUMBER : 446001
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNI T PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
TRAFFI C
219 FORCE ACCOUNT M SCELLANEOUS ELECTRI CAL
EST. 0.00% 0.00% 0.00 %
10, 000. 00 10, 000. 00 10, 000. 00 10, 000. 00
220 BORI NG 300 MM STEEL CASI NG PI PE
243.0000 w 300. 0000 350. 0000 16.67% 200. 0000 -33.33% 650. 0000 116. 67 %
72, 900. 00 85, 050. 00 12, 150 48, 600. 00 - 24,300 157, 950. 00 85, 050
221 DI RECTI ONAL BORI NG 50 MM DI AM
1450. 0000 w 1. 1500 170. 0000 14, 682.61% 200. 0000 17,291.30% 175.0000 15,117.39%
1, 667.50 246, 500. 00 244, 833 290, 000. 00 288, 333 253, 750. 00 252, 083
222 TRAFFI C SAFETY DRUM
1403. 0000 EACH 80. 0000 55. 0000 -31.25% 70. 0000 -12.50% 60. 0000 -25.00%
112, 240. 00 77, 165. 00 - 35,075 98, 210. 00 -14, 030 84, 180. 00 - 28,060
223  PLASTI C TRAFFI C PYLONS
350. 0000 EACH 45. 0000 30. 0000 -33.33% 35. 0000 -22.22% 30. 0000 -33.33%
15, 750. 00 10, 500. 00 -5, 250 12, 250. 00 -3, 500 10, 500. 00 -5, 250
224 SEQUENTI AL ARROW SI GN
4473. 0000 HR 10. 0000 4. 0000 -60.00% 3. 0000 -70.00% 10. 0000 0.00 %
44, 730. 00 17, 892. 00 - 26, 838 13, 419. 00 -31, 311 44, 730. 00 0
225 PORTABLE CHANGEABLE MESSAGE SI GN
1. 0000 EACH 1, 000. 0000 10, 000. 0000 900. 00% 8, 000. 0000 700. 00 % 20, 000. 0000 1, 900. 00%
1, 000. 00 10, 000. 00 9, 000 8, 000. 00 7, 000 20, 000. 00 19, 000
226 OPERATI ON OF PORTABLE CHANGEABLE NMESSAGE S| GN
653. 0000 HR 6. 0000 5. 0000 -16.67% 10. 0000 66.67 % 20. 0000 233.33%
3,918. 00 3, 265. 00 -653 6, 530. 00 2,612 13, 060. 00 9,142
227 TYPE ||| BARRI CADE
16. 0000 EACH 600. 0000 200. 0000 -66.67% 250. 0000 -58.33% 125. 0000 -79.17%
9, 600. 00 3, 200. 00 -6, 400 4, 000. 00 - 5,600 2, 000. 00 -7,600
228  TEMPORARY CHAIN LI NK FENCE
58. 0000 w 58. 0000 20. 0000 -65.52% 20. 0000 -65.52% 25. 0000 -56.90%
3, 364. 00 1, 160. 00 -2,204 1, 160. 00 -2,204 1, 450. 00 -1,914
229 TRAFFI C CONTROL LABOR
57704. 0000 HR 33. 0000 30. 0000 -9.09% 26. 0000 -21.21% 26. 0000 -21.21%
1,904, 232. 00 1, 731, 120. 00 -173, 112 1, 500, 304. 00 - 403, 928 1, 500, 304. 00 - 403, 928



DOT_RGGBO1

PS&E JOB NO: 99A038
CONTRACT NO: 005981

REVISION NO : 1
REGON NO :1

VERSI ON NO : 5 WORK ORDER# : 0L1863
HWY : SR 005
TITLE : SR 5

Pl ERCE COUNTY LINE TO TUKW LA

* ok *

LOW BI DDER

TRI - STATE CONSTRUCTI ON, | NC.

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
Bl D CHECK REPORT * * *

2ND BI DDER

Bl DS OPENED ON :

MOWAT CONSTRUCTI ON COMPAN)Y

DATE: 02/07/2001
TI ME: 13: 34

Feb 22 2001

AWARDED ON : Feb 23 2001

KIEW T PACI FI C CO.

3RD BI DDER

HOV LANE & I TS - STAGE 3 320 - 106TH AVE NE 20210 142ND AVE NE 4904 LAKE WASHI NGTON BLVD NE
99A038 98004-5732 PO BOX 1330
PROJECT | M 0053( 886) BELLEVUE WA 980043686 WOODI NVI LLE WA 98072133( RENTON WA 980561057
COUNTY(S) : KI NG CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 551010 CONTRACTOR NUMBER : 446001
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNI T PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
TRAFFI C
230 TRAFFI C CONTROL VEHI CLE
970. 0000 DAY 100. 0000 200. 0000 100. 00% 25. 0000 -75.00% 1. 0000 -99.00%
97, 000. 00 194, 000. 00 97, 000 24, 250. 00 -72,750 970. 00 - 96, 030
231 TRAFFI C CONTROL SUPERVI SOR
11640. 0000 HR 35. 0000 33. 0000 -5.71% 1. 0000 -97.14% 1. 0000 -97.14%
407, 400. 00 384, 120. 00 - 23,280 11, 640. 00 - 395, 760 11, 640. 00 -395, 760
232 FORCE ACCOUNT ROLLI NG SLOW DOWN
EST. 0. 00% 0.00% 0.00%
9, 000. 00 9, 000. 00 9, 000. 00 9, 000. 00
233 CONSTRUCTI ON SI GNS CLASS A
121. 7000 e 150. 0000 150. 0000 0.00% 250. 0000 66.67 % 200. 0000 33.33%
18, 255. 00 18, 255. 00 0 30, 425. 00 12,170 24, 340. 00 6, 085
OTHER | TEMS
234 STRUCTURE EXCAVATI ON CLASS B I NCL. HAUL
10252. 0000 s 12. 0000 8. 0000 -33.33% 11. 0000 -8.33% 25. 0000 108.33%
123, 024. 00 82, 016. 00 -41, 008 112, 772. 00 -10, 252 256, 300. 00 133,276
235 SHORI NG OR EXTRA EXCAVATI ON CLASS B
2733. 0000 e 3. 0000 4. 0000 33.33% 6. 0000 100. 00 % 2.0000 -33.33%
8, 199. 00 10, 932. 00 2,733 16, 398. 00 8, 199 5, 466. 00 -2,733
236 GRAVEL BACKFI LL FOR DRAI N
50. 0000 s 53. 0000 50. 0000 -5.66% 50. 0000 -5.66 % 45. 0000 -15.09%
2, 650. 00 2, 500. 00 -150 2, 500. 00 -150 2, 250. 00 - 400
237 WATER
15200. 0000 s 100. 0200 10. 0000 -90.00% 7. 0000 -93.00% 10. 0000 -90.00%
1, 520, 304. 00 152, 000. 00 -1, 368, 304 106, 400. 00 -1, 413, 904 152, 000.00 -1, 368,304
238 CONC. CLASS 20
21. 0000 s 460. 0000 400. 0000 -13.04% 500. 0000 8.70% 500. 0000 8.70%
9, 660. 00 8, 400. 00 -1, 260 10, 500. 00 840 10, 500. 00 840
239 STRUCTURE SURVEYI NG
L.S. 28.48% 7.07% 328.27%
46, 700. 00 60, 000. 00 13, 300 50, 000. 00 3, 300 200, 000. 60 153, 301
240 ROADWAY SURVEYI NG
L.S. 20.07% -14.24% 128.70%
174, 900. 00 210, 000. 00 35, 100 150, 000. 00 -24,900 400, 000. 00 225, 100



DOT_RGGBO1

PS&E JOB NO: 99A038
CONTRACT NO: 005981

REVISION NO : 1
REGON NO :1

* ok *

* Kk *

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
Bl D CHECK REPORT

DATE: 02/07/2001
TI ME: 13: 34

Bl DS OPENED ON : Feb 22 2001

AWARDED ON : Feb 23 2001

VERSION NO : 5 WORK ORDER# : 0L1863
HAWY CSR 005 e LOWBIDDER ------- =--=----- 2ND BIDDER ------- ------- 3RD BIDDER -------
TITLE SR 5 TRI - STATE CONSTRUCTI ON, I NC. MOWAT CONSTRUCTI ON COMPANY KI EW T PACI FI C CO.
PRCE (SONTY LINE 1O TUKWILA 320 - 106TH AVE NE 20210 142ND AVE NE 4904 LAKE WASHI NGTON BLVD NE
99A038 98004-5732 PO BOX 1330
PROJECT | M 0053( 886) BELLEVUE WA 980043686 WOODI NVI LLE WA 98072133( RENTON WA 980561057
COUNTY(S) : KI NG CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 551010 CONTRACTOR NUMBER : 446001
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNI T PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
OTHER | TEMS
241 FORCE ACCOUNT FOR CONDUI T REPAI R
EST. 0.00% 0.00% 0.00 %
5, 000. 00 5, 000. 00 5, 000. 00 5, 000. 00
242 CEMENT CONC. S| DEWALK
52. 0000 e 53. 0000 42.0000 -20.75% 45. 0000 -15.09% 40. 0000 -24.53%
2, 756. 00 2,184.00 -572 2,340. 00 -416 2, 080. 00 -676
243 CONC. SLOPE PROTECTI ON
1328. 0000 e 65. 0000 36. 0000 -44.62% 25. 0000 -61.54% 56. 0000 -13.85%
86, 320. 00 47,808. 00 -38,512 33, 200. 00 -53,120 74, 368. 00 -11, 952
244 CHAIN LI NK FENCE TYPE 1
204. 0000 w 30. 0000 36. 0000 20.00% 50. 0000 66.67 % 50. 0000 66. 67 %
6, 120. 00 7,344.00 1,224 10, 200. 00 4,080 10, 200. 00 4,080
245 CHAIN LI NK FENCE TYPE 3
626. 0000 w 50. 0000 29. 0000 -42.00% 40. 0000 -20.00% 40. 0000 -20.00%
31, 300. 00 18, 154. 00 -13, 146 25, 040. 00 -6, 260 25, 040. 00 -6, 260
246 END, CORNER, AND PULL POST FOR CHAIN LI NK FENCE
304. 0000 EACH 210. 0000 65. 0000 -69.05% 10. 0000 -95.24% 10. 0000 -95.24%
63, 840. 00 19, 760. 00 - 44,080 3, 040. 00 - 60, 800 3, 040. 00 - 60, 800
247 DOUBLE 4.3 M CHAIN LI NK GATE
5. 0000 EACH 1, 000. 0000 900. 0000 -10.00% 1, 000. 0000 0.00 % 1, 000. 0000 0.00 %
5, 000. 00 4,500. 00 -500 5, 000. 00 0 5, 000. 00 0
248 W RE FENCE TYPE 2
24. 0000 w 30. 0000 20. 0000 -33.33% 50. 0000 66.67 % 50. 0000 66. 67 %
720. 00 480. 00 -240 1, 200. 00 480 1, 200. 00 480
249  MANHOLE UNDER 4 M 1200 MM DIAM TYPE 3
4. 0000 EACH 4,700. 0000 11, 000. 0000 134.04% 3, 000. 0000 -36.17% 2, 000. 0000 -57.45%
18, 800. 00 44, 000. 00 25, 200 12, 000. 00 -6, 800 8, 000. 00 - 10, 800
250 MANHOLE 4 M TO 6 M 1350 MM DIAM TYPE 1
1. 0000 EACH 5, 600. 0000 6, 000. 0000 7.14% 5, 000. 0000 -10.71% 3, 000. 0000 -46.43%
5, 600. 00 6, 000. 00 400 5, 000. 00 -600 3, 000. 00 -2,600
251  MANHOLE 4 M TO 6 M 1200 MM DI AM TYPE 3
4. 0000 EACH 5, 600. 0000 5, 500. 0000 -1.79% 3, 000. 0000 -46.43% 4, 000. 0000 -28.57%
22, 400. 00 22, 000. 00 - 400 12, 000. 00 - 10, 400 16, 000. 00 -6, 400



DOT_RGGBO1 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 02/ 07/ 2001
* % * B| D CHECK REPORT * * = TI VE: 13: 34
PS&E JOB NO: 99A038 REVI SION NO : 1 BI DS OPENED ON : Feb 22 2001
CONTRACT NO: 005981 REGON NO : 1 AWARDED ON : Feb 23 2001
VERSION NO : 5 WORK ORDER# : 0L1863
HAWY CSR 005 e LOWBIDDER ------- =--=----- 2ND BIDDER ------- ------- 3RD BIDDER -------
TITLE SR 5 TRI - STATE CONSTRUCTI ON, I NC. MOWAT CONSTRUCTI ON COMPANY KI EW T PACI FI C CO.
PRCE (SONTY LINE 1O TUKWILA 320 - 106TH AVE NE 20210 142ND AVE NE 4904 LAKE WASHI NGTON BLVD NE
99A038 98004-5732 PO BOX 1330
PROJECT -1 M 0053(886) BELLEVUE WA 980043686 WOODI NVI LLE WA 98072133( RENTON WA 980561057
COUNTY(S) : KI NG CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 551010 CONTRACTOR NUMBER : 446001
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNI T PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
OTHER | TEMS
252 ADJUST CATCH BASI M
2.0000 EACH 300. 0000 250. 0000 -16.67% 300. 0000 0.00 % 1, 000. 0000 233.33%
600. 00 500. 00 -100 600. 00 0 2, 000. 00 1, 400
253 CAP AND CHANNELI ZE EXI STI NG CATCH BASI N/ MANHOLE
12. 0000 EACH 1, 200. 0000 600. 0000 -50.00% 650. 0000 -45.83% 1, 000. 0000 -16.67%
14, 400. 00 7,200. 00 -7,200 7, 800. 00 -6, 600 12, 000. 00 - 2,400
254 CLEANI NG EXI STI NG DRAI NAGE STRUCTURE
L.S. -98.00% -98.00% -60.00%
50, 000. 00 1, 000. 00 - 49, 000 1, 000. 00 - 49, 000 20, 000. 00 - 30, 000
255 FORCE ACCOUNT REMOVI NG UNEXPECTED OBSTRUCTI ONS
EST. 0.00% 0.00% 0.00 %
10, 000. 00 10, 000. 00 10, 000. 00 10, 000. 00
256 FORCE ACCOUNT REMOVI NG SOLI D ROCK FROM FOUNDATI ON EXC.
EST. 0.00% 0.00% 0.00 %
50, 000. 00 50, 000. 00 50, 000. 00 50, 000. 00
257 TRAI NI NG
4000. 0000 HR 2.0000 1. 0000 -50.00% 5. 0000 150. 00 % 1. 0000 -50.00%
8, 000. 00 4, 000. 00 - 4,000 20, 000. 00 12, 000 4, 000. 00 - 4,000
258 ROADSI DE CLEANUP
EST. 0.00% 0.00% 0.00 %
87, 000. 00 87, 000. 00 87, 000. 00 87, 000. 00
259 TRI MM NG AND CLEANUP
L.S. -88.10% -88.10% -82.14%
84, 000. 00 10, 000. 00 -74,000 10, 000. 00 -74, 000 15, 000. 00 -69, 000
260 REI MBURSEMENT FOR THI RD PARTY DAMAGE
EST. 0.00% 0.00% 0.00 %
20, 000. 00 20, 000. 00 20, 000. 00 20, 000. 00
261 M NOR CHANGE
CALC 0. 00% 0.00% 0.00 %
-1.00 -1.00 -1.00 -1.00
262 SPILL PREVENTI ON PLAN
L.S. -85.00% -90.00% -50.00%
10, 000. 00 1, 500. 00 - 8,500 1, 000. 00 -9, 000 5, 000. 00 -5, 000



DOT_RGGBO1

PS&E JOB NO: 99A038
CONTRACT NO: 005981

REVISION NO : 1
REGON NO :1

* ok *

* Kk *

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
Bl D CHECK REPORT

DATE: 02/07/2001
TI ME: 13: 34

Bl DS OPENED ON : Feb 22 2001

AWARDED ON : Feb 23 2001

VERSION NO : 5 WORK ORDER# : 0L1863
HAWY CSR 005 e LOWBIDDER ------- =--=----- 2ND BIDDER ------- ------- 3RD BIDDER -------
TITLE SR 5 TRI - STATE CONSTRUCTI ON, I NC. MOWAT CONSTRUCTI ON COMPANY KI EW T PACI FI C CO.
PRCE (SONTY LINE 1O TUKWILA 320 - 106TH AVE NE 20210 142ND AVE NE 4904 LAKE WASHI NGTON BLVD NE
99A038 98004-5732 PO BOX 1330
PROJECT | M 0053( 886) BELLEVUE WA 980043686 WOODI NVI LLE WA 98072133( RENTON WA 980561057
COUNTY(S) : KI NG CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 551010 CONTRACTOR NUMBER : 446001
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNI T PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
OTHER | TEMS
263 FIELD OFFI CE BUI LDI NG
L.S. -20.00% -80.00% -48.00%
50, 000. 00 40, 000. 00 - 10, 000 10, 000. 00 - 40, 000 26, 000. 00 - 24,000
264 CONSTRUCTI ON GEOTEXTI LE FOR TEMPORARY SI LT FENCE
10013. 0000 w 15. 0000 12. 0000 -20.00% 12. 0000 -20.00% 16. 0000 6.67 %
150, 195. 00 120, 156. 00 - 30, 039 120, 156. 00 -30, 039 160, 208. 00 10, 013
265 CONSTRUCTI ON GEOTEXTI LE FOR UNDERGROUND DRAI NAGE
303. 0000 e 21. 0000 4. 0000 -80.95% 3. 0000 -85.71% 5. 0000 -76.19%
6, 363. 00 1,212.00 -5,151 909. 00 -5,454 1, 515. 00 - 4,848
266 CONSTRUCTI ON GEOTEXTI LE FOR SO L STABI LI ZATI ON
1795. 0000 e 4. 0000 3. 0000 -25.00% 2.5000 -37.50% 5. 0000 25.00 %
7,180. 00 5, 385. 00 -1,795 4, 487.50 -2,693 8, 975. 00 1,795
267  FLEXI BLE MEMBRANE LI NER
55. 0000 e 60. 0000 80. 0000 33.33% 85. 0000 41.67% 50. 0000 -16.67%
3, 300. 00 4, 400. 00 1, 100 4, 675. 00 1,375 2, 750. 00 -550
268  FURNI SHI NG AND JACKI NG STEEL CASI NG 600 MM DI AM
86. 0000 w 480. 0000 780. 0000 62.50% 900. 0000 87.50% 1, 000. 0000 108.33%
41, 280. 00 67, 080. 00 25, 800 77, 400. 00 36, 120 86, 000. 00 44,720
269  FURNI SHI NG AND JACKI NG STEEL CASI NG 750 MM DI AM
62. 0000 w 900. 0000 1, 200. 0000 33.33% 1, 100. 0000 22.22% 1, 500. 0000 66. 67 %
55, 800. 00 74, 400. 00 18, 600 68, 200. 00 12, 400 93, 000. 00 37, 200
270  FURNI SH AND PLACE TEMP. CASING 1.22 DIAM SHAFT
16. 0000 w 40. 0000 90. 0000 125. 00% 50. 0000 25.00 % 100. 0000 150. 00 %
640. 00 1, 440. 00 800 800. 00 160 1, 600. 00 960
CONTRACT TOTAL $28, 361, 292. 85 $21, 928, 264. 70 -22.68%  $22, 638, 222.35 -20.18%  $23,113, 265. 00 -18.50%



DOT_RGGBO1 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 02/ 07/ 2001

* % * B| D CHECK REPORT * * = TI VE: 13: 34
PS&E JOB NO: 99A038 REVI SION NO : 1 BI DS OPENED ON : Feb 22 2001
CONTRACT NO: 005981 REGON NO : 1 AWARDED ON : Feb 23 2001
VERSION NO : 5 WORK ORDER# : 0L1863
HY CSR 005 e 4TH BIDDER ------- ------- 5TH BIDDER -------
TITLE : EIREgCE COUNTY LI NE TO TUKW LA W LDER CONSTRUCTI ON COMPANY GARY MERLI NO CONSTRUCTI ON CO.
HOV LANE & I TS - STAGE 3 1525 E MARI NE VI EW DR 9125 10TH AVE S
99A038
PROJECT -1 M 0053(886) EVERETT WA 982011927 SEATTLE WA 981084600
COUNTY(S) : KI NG CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 531500
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
PREPARATI ON
1 MOBI LI ZATI ON
L.S. -34.65% -46.70%
3, 186, 000. 00 2,082,000.00 -1,104, 000 1,698, 000. 00 -1,488,000
2 CLEARI NG AND GRUBBI NG
12. 3000 ha 9, 000. 0000 10, 000. 0000 11.11% 15, 000. 0000 66.67 %
110, 700. 00 123, 000. 00 12, 300 184, 500. 00 73, 800
3 REMOVI NG PORTI ON OF EXI STI NG STRUCTURE BRI DGE NO. 5/506W
L.S. 62.16% 170.27%
37, 000. 00 60, 000. 00 23, 000 100, 000. 00 63, 000
4 REMOVI NG PORTI ON OF EXI STI NG STRUCTURE BRI DGE NO. 5/507W
L.S. 5.56 % 108.33%
36, 000. 00 38, 000. 00 2,000 75, 000. 00 39, 000
5 REMOVI NG PORTI ON OF EXI STI NG STRUCTURE BRI DGE NO. 5/508W
L.S. 250. 00% 455,56 %
18, 000. 00 63, 000. 00 45, 000 100, 000. 00 82, 000
6 REMOVI NG PORTI ON OF EXI STI NG STRUCTURE BRI DGE NO. 5/509W
L.S. -4.35% 117.39%
23, 000. 00 22, 000. 00 -1, 000 50, 000. 00 27, 000
7 REMOVI NG PORTI ON OF EXI STI NG STRUCTURE BRI DGE NO. 5/510W
L.S. 0. 00% 233.33%
18, 000. 00 18, 000. 00 0 60, 000. 00 42,000
8 REMOVI NG SOLI D ROCK FROM FOUNDATI ON EXCAVATI ON
EST. 0. 00% 0.00%
50, 000. 00 50, 000. 00 50, 000. 00
9 REMOVI NG CONC. | NLET
2.0000 EACH 370. 0000 325. 0000 -12.16% 250. 0000 -32.43%
740. 00 650. 00 -90 500. 00 -240
10 REMOVI NG CEMENT CONC. PAVENMENT
1268. 0000 e 10. 0000 9. 2500 -7.50% 40. 0000 300. 00 %
12, 680. 00 11, 729. 00 -951 50, 720. 00 38, 040

11 REMOVI NG CEMENT CONC. SI DEVWALK
46. 0000 n 26. 0000 12. 0000 -53.85% 40. 0000 53.85%
1, 196. 00 552. 00 - 644 1, 840. 00 644



DOT_RGGBO1

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON

* ok *

* Kk *

DATE: 02/07/2001

Bl D CHECK REPORT TI VE: 13: 34
PS&E JOB NO: 99A038 REVI SION NO : 1 BI DS OPENED ON : Feb 22 2001
CONTRACT NO: 005981 REGON NO : 1 AWARDED ON : Feb 23 2001
VERSION NO : 5 WORK ORDER# : 0L1863
HY CSR 005 e 4TH BIDDER ------- ------- 5TH BIDDER -------
TITLE : EIREgCE COUNTY LI NE TO TUKW LA W LDER CONSTRUCTI ON COMPANY GARY MERLI NO CONSTRUCTI ON CO.
HOV LANE & I TS - STAGE 3 1525 E MARI NE VI EW DR 9125 10TH AVE S
99A038
PROJECT | M 0053( 886) EVERETT WA 982011927 SEATTLE WA 981084600
COUNTY(S) : KI NG CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 531500
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
PREPARATI ON
12 REMOVI NG CEMENT CONC. CURB AND GUTTER
25. 0000 w 26. 0000 22.0000 -15.38% 35. 0000 34.62%
650. 00 550. 00 -100 875. 00 225
13 REMOVI NG CEMENT CONC. CURB
170. 0000 w 33. 0000 11. 0000 -66.67% 35. 0000 6.06 %
5, 610. 00 1, 870. 00 -3,740 5, 950. 00 340
14 REMOVI NG ASPHALT CONC. PAVEMENT
51626. 0000 e 7.0000 2.0000 -71.43% 6. 0000 -14.29%
361, 382. 00 103, 252. 00 - 258, 130 309, 756. 00 -51, 626
15 REMOVI NG ASPHALT CONC. CURB
965. 0000 w 9. 0000 6. 0000 -33.33% 15. 0000 66.67 %
8, 685. 00 5, 790. 00 -2,895 14, 475. 00 5,790
16 REMOVI NG CONC. BARRI ER
346. 0000 w 46. 0000 15. 0000 -67.39% 15. 0000 -67.39%
15, 916. 00 5, 190. 00 -10, 726 5,190. 00 -10, 726
17 REMOVI NG GUARDRAI L
1620. 0000 w 10. 0000 11. 0000 10. 00% 15. 0000 50. 00 %
16, 200. 00 17, 820. 00 1,620 24, 300. 00 8, 100
18 REMOVI NG GUARDRAI L ANCHOR
17. 0000 EACH 250. 0000 150. 0000 -40.00% 200. 0000 -20.00%
4, 250. 00 2, 550. 00 -1, 700 3, 400. 00 -850
19 REMOVI NG GUI DE POST
52. 0000 EACH 11. 0000 5. 5000 -50. 00% 8. 0000 -27.27%
572. 00 286. 00 -286 416. 00 -156
20 REMOVI NG PAI NT STRI PE
33666. 0000 w 2.0000 1.1000 -45. 00% 1. 2500 -37.50%
67, 332.00 37,032. 60 - 30, 299 42,082. 50 - 25, 250
21 REMOVI NG RAI SED PAVEMENT MARKER
69. 7000 HUND 130. 0000 90. 0000 -30.77% 100. 0000 -23.08%
9, 061. 00 6, 273. 00 -2,788 6, 970. 00 -2,091
22 REMOVI NG CHAI N LI NK FENCE
335. 0000 w 10. 0000 7.2000 -28.00% 25. 0000 150. 00 %
3, 350. 00 2,412.00 -938 8, 375. 00 5,025



DOT_RGGBO1 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 02/ 07/ 2001
B * % * B| D CHECK REPORT * * = TI VE: 13: 34
PS&E JOB NO: 99A038 REVI SION NO : 1 BI DS OPENED ON : Feb 22 2001
CONTRACT NO: 005981 REGON NO : 1 AWARDED ON : Feb 23 2001
VERSION NO : 5 WORK ORDER# : 0L1863
HY CSR 005 e 4TH BIDDER ------- ------- 5TH BIDDER -------
TITLE : EIREgCE COUNTY LI NE TO TUKW LA W LDER CONSTRUCTI ON COMPANY GARY MERLI NO CONSTRUCTI ON CO.
HOV LANE & I TS - STAGE 3 1525 E MARI NE VI EW DR 9125 10TH AVE S
99A038
PROJECT | M 0053( 886) EVERETT WA 982011927 SEATTLE WA 981084600
COUNTY(S) : KI NG CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 531500
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
PREPARATI ON
23 REMOVI NG W RE FENCE
139. 0000 w 19. 0000 5. 0000 -73.68% 10. 0000 -47.37%
2,641.00 695. 00 -1,946 1, 390. 00 -1,251
GRADI NG
24 ROADWAY EXCAVATI ON | NCL. HAUL
27798. 0000 s 20. 0000 16. 0000 -20.00% 10. 0000 -50.00%
555, 960. 00 444,768. 00 -111, 192 277, 980. 00 -277, 980
25 COMMON BORROW | NCL. HAUL
80. 0000 s 30. 0000 25. 0000 -16.67% 40. 0000 33.33%
2, 400. 00 2, 000. 00 -400 3, 200. 00 800
26 GRAVEL BORROW | NCL. HAUL
5079. 0000 t 14. 0000 10. 2500 -26.79% 15. 0000 7.14%
71, 106. 00 52,059. 75 -19, 046 76, 185. 00 5,079
27 EMBANKMENT COMPACTI ON
12168. 0000 s 17. 0000 8. 7500 -48.53% 3. 0000 -82.35%
206, 856. 00 106, 470. 00 -100, 386 36, 504. 00 -170, 352
DRAI NAGE
28  SAND DRAI NAGE LAYER
17. 0000 s 40. 0000 50. 0000 25.00% 100. 0000 150. 00 %
680. 00 850. 00 170 1, 700. 00 1,020
29 DI TCH EXCAVATI ON | NCL. HAUL
1601. 0000 s 15. 0000 21. 0000 40.00% 12. 0000 -20.00%
24, 015. 00 33, 621. 00 9, 606 19, 212. 00 - 4,803
30 CHANNEL EXCAVATI ON | NCL. HAUL
32200. 0000 s 17. 0000 18. 0000 5.88% 12. 0000 -29.41%
547, 400. 00 579, 600. 00 32,200 386, 400. 00 -161, 000
31 GRATE | NLET TYPE 1
42.0000 EACH 2, 200. 0000 1, 300. 0000 -40.91% 2, 500. 0000 13.64 %
92, 400. 00 54, 600. 00 -37, 800 105, 000. 00 12, 600
32 HAND PLACED RI PRAP
8. 8000 s 140. 0000 80. 0000 -42.86% 250. 0000 78.57%
1, 232.00 704. 00 -528 2, 200. 00 968



DOT_RGGBO1 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 02/ 07/ 2001

* % * B| D CHECK REPORT * * = TI VE: 13: 34
PS&E JOB NO: 99A038 REVI SION NO : 1 BI DS OPENED ON : Feb 22 2001
CONTRACT NO: 005981 REGON NO : 1 AWARDED ON : Feb 23 2001
VERSION NO : 5 WORK ORDER# : 0L1863
HY CSR 005 e 4TH BIDDER ------- ------- 5TH BIDDER -------
TITLE : EIREgCE COUNTY LI NE TO TUKW LA W LDER CONSTRUCTI ON COMPANY GARY MERLI NO CONSTRUCTI ON CO.
HOV LANE & I TS - STAGE 3 1525 E MARI NE VI EW DR 9125 10TH AVE S
99A038
PROJECT -1 M 0053(886) EVERETT WA 982011927 SEATTLE WA 981084600
COUNTY(S) : KI NG CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 531500
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
DRAI NAGE
33 QUARRY SPALLS
5. 4000 t 100. 0000 40. 0000 -60. 00% 100. 0000 0.00%
540. 00 216. 00 -324 540. 00 0
34  QUARRY SPALLS FOR CONSTRUCTI ON ACCESS
400. 0000 t 100. 0000 25. 0000 -75.00% 40. 0000 -60.00%
40, 000. 00 10, 000. 00 - 30, 000 16, 000. 00 - 24,000
35 FLARED END SECTI ON 450 MM DI AM
7.0000 EACH 350. 0000 250. 0000 -28.57% 500. 0000 42.86%
2, 450. 00 1, 750. 00 -700 3, 500. 00 1, 050
36 UNDERDRAI N Pl PE 150 MM DI AM
200. 0000 w 30. 0000 28. 0000 -6.67% 30. 0000 0.00%
6, 000. 00 5, 600. 00 - 400 6, 000. 00 0
37 SCHEDULE A CULV. PIPE 750 MM DI AM
36. 0000 w 200. 0000 250. 0000 25.00% 400. 0000 100. 00 %
7,200. 00 9, 000. 00 1, 800 14, 400. 00 7,200
38 TR 5 ST. CULV. PIPE 1.6 MM TH. 750 MM DI AM
75. 0000 w 260. 0000 250. 0000 -3.85% 450. 0000 73.08%
19, 500. 00 18, 750. 00 - 750 33, 750. 00 14, 250
39 450MM C. M P.
21. 0000 w 50. 0000 175. 0000 250. 00% 150. 0000 200. 00 %
1, 050. 00 3, 675. 00 2,625 3, 150. 00 2,100
40 600MM C. M P.
40. 0000 w 70. 0000 225. 0000 221.43% 250. 0000 257.14%
2, 800. 00 9, 000. 00 6, 200 10, 000. 00 7,200
STORM SEVER
41 CATCH BASIN TYPE 2 1200 MM DI AM
9. 0000 EACH 3, 700. 0000 2, 800. 0000 -24.32% 2, 000. 0000 -45.95%
33, 300. 00 25, 200. 00 -8,100 18, 000. 00 - 15, 300
42 CATCH BASIN TYPE 2 1350 MM DI AM
1. 0000 EACH 4, 000. 0000 3, 400. 0000 -15.00% 2, 500. 0000 -37.50%
4, 000. 00 3, 400. 00 -600 2, 500. 00 -1, 500
43  CATCH BASIN TYPE 2 1200 MM DIAM W FLOW RESTRI CTOR
1. 0000 EACH 4,700. 0000 4, 400. 0000 -6.38% 3, 000. 0000 -36.17%

4,700. 00 4,400. 00 - 300 3, 000. 00 -1,700



DOT_RGGBO1 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 02/ 07/ 2001

* % * B| D CHECK REPORT * * = TI VE: 13: 34
PS&E JOB NO: 99A038 REVI SION NO : 1 BI DS OPENED ON : Feb 22 2001
CONTRACT NO: 005981 REGON NO : 1 AWARDED ON : Feb 23 2001
VERSION NO : 5 WORK ORDER# : 0L1863
HY CSR 005 e 4TH BIDDER ------- ------- 5TH BIDDER -------
TITLE : EIREgCE COUNTY LI NE TO TUKW LA W LDER CONSTRUCTI ON COMPANY GARY MERLI NO CONSTRUCTI ON CO.
HOV LANE & I TS - STAGE 3 1525 E MARI NE VI EW DR 9125 10TH AVE S
99A038
PROJECT -1 M 0053(886) EVERETT WA 982011927 SEATTLE WA 981084600
COUNTY(S) : KI NG CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 531500
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
STORM SEVER
44  CATCH BASIN TYPE 2 1350 MM DI AM W FLOW RESTRI CTOR
2.0000 EACH 5, 400. 0000 5, 000. 0000 -7.41% 3, 500. 0000 -35.19%
10, 800. 00 10, 000. 00 -800 7, 000. 00 - 3,800
45  CATCH BASIN TYPE 2 1800 MM DI AM W FLOW RESTRI CTOR
3. 0000 EACH 7,900. 0000 8, 500. 0000 7.59% 7, 500. 0000 -5.06%
23, 700. 00 25, 500. 00 1, 800 22, 500. 00 -1, 200
46  MANHOLE 90 W TH FLAP GATE
1. 0000 EACH 8, 100. 0000 15, 000. 0000 85.19% 15, 000. 0000 85.19%
8, 100. 00 15, 000. 00 6, 900 15, 000. 00 6, 900
47  CATCH BASIN TYPE 2 1800 MM DIAM W O L- WATER SEPARATOR
1. 0000 EACH 7,900. 0000 6, 500. 0000 -17.72% 7, 500. 0000 -5.06%
7,900. 00 6, 500. 00 -1, 400 7,500. 00 - 400
48 TESTI NG STORM SEWER Pl PE
1656. 0000 w 8. 0000 8. 0000 0.00% 20. 0000 150. 00 %
13, 248. 00 13, 248. 00 0 33,120. 00 19, 872
49 CL. || REINF. CONC. STORM SEWER PI PE 300 MM DI AM
1264. 0000 w 90. 0000 70. 0000 -22.22% 100. 0000 11.11%
113, 760. 00 88, 480. 00 - 25, 280 126, 400. 00 12, 640
50 CL. |II| REINF. CONC. STORM SEWER Pl PE 450 MM DI AM
389. 0000 w 110. 0000 100. 0000 -9.09% 150. 0000 36.36 %
42,790. 00 38, 900. 00 -3,890 58, 350. 00 15, 560
51 CL. || REINF. CONC. STORM SEWER PI PE 600 MM DI AM
229. 0000 w 120. 0000 160. 0000 33.33% 200. 0000 66.67 %
27, 480. 00 36, 640. 00 9, 160 45, 800. 00 18, 320
52 CL. || REINF. CONC. STORM SEWER PI PE 750 MM DI AM
80. 0000 w 170. 0000 225. 0000 32.35% 300. 0000 76. 47 %
13, 600. 00 18, 000. 00 4, 400 24, 000. 00 10, 400
53 CL. || REINF. CONC. STORM SEWER PI PE 900 MM DI AM
10. 0000 w 240. 0000 300. 0000 25.00% 500. 0000 108.33%
2, 400. 00 3, 000. 00 600 5, 000. 00 2,600

54 CONNECT TO EXI STI NG DRAI NAGE STRUCTURE
4.0000 EACH 600. 0000 300. 0000 -50. 00% 1, 000. 0000 66. 67 %
2,400. 00 1, 200. 00 -1, 200 4, 000. 00 1, 600



DOT_RGGBO1

WASHI

NGTON STATE DEPARTMENT OF TRANSPORTATI ON

DATE: 02/07/2001

* % * B| D CHECK REPORT * * = TI VE: 13: 34
PS&E JOB NO: 99A038 REVI SION NO : 1 BI DS OPENED ON : Feb 22 2001
CONTRACT NO: 005981 REGON NO : 1 AWARDED ON : Feb 23 2001
VERSION NO : 5 WORK ORDER# : 0L1863
HY CSR 005 e 4TH BIDDER ------- ------- 5TH BIDDER -------
TITLE : EIREgCE COUNTY LI NE TO TUKW LA W LDER CONSTRUCTI ON COMPANY GARY MERLI NO CONSTRUCTI ON CO.
HOV LANE & I TS - STAGE 3 1525 E MARI NE VI EW DR 9125 10TH AVE S
99A038
PROJECT | M 0053( 886) EVERETT WA 982011927 SEATTLE WA 981084600
COUNTY(S) : KI NG CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 531500
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
STRUCTURE
55 STRUCTURE EXCAVATI ON CLASS A | NCL. HAUL
1717. 0000 s 25. 0000 35. 0000 40.00% 35. 0000 40.00 %
42,925. 00 60, 095. 00 17,170 60, 095. 00 17,170
56 SHORI NG OR EXTRA EXCAVATION CL. A
L.S. 186.21% 1.02%
148, 490. 00 425, 000. 00 276, 510 150, 000. 00 1,510
57 GRAVEL BACKFILL FOR WALL
537. 0000 s 31. 0000 40. 0000 29.03% 80. 0000 158. 06 %
16, 647. 00 21, 480. 00 4,833 42, 960. 00 26, 313
58 SO L EXCAVATI ON FOR SHAFT | NCL. HAUL
410. 0000 s 300. 0000 500. 0000 66. 67 % 800. 0000 166. 67 %
123, 000. 00 205, 000. 00 82, 000 328, 000. 00 205, 000
59 FURNI SHI NG AND DRI VI NG CONCRETE TEST PI LE
5. 0000 EACH 4, 000. 0000 9, 000. 0000 125.00% 5, 000. 0000 25.00 %
20, 000. 00 45, 000. 00 25, 000 25, 000. 00 5, 000
60  FURNI SHING CONC. PILING - 457 MM DI AM
530. 0000 w 150. 0000 150. 0000 0.00% 200. 0000 33.33%
79, 500. 00 79, 500. 00 0 106, 000. 00 26, 500
61 DRIVING CONC. PILE - 457 MM DI AM
30. 0000 EACH 600. 0000 700. 0000 16.67% 1, 500. 0000 150. 00 %
18, 000. 00 21, 000. 00 3, 000 45, 000. 00 27, 000
62  FURNI SH AND PLACE TEMP. CASING FOR 1.525 DI AM SHAFT
156. 0000 w 200. 0000 105. 0000 -47.50% 100. 0000 -50.00%
31, 200. 00 16, 380. 00 -14, 820 15, 600. 00 - 15, 600
63  PLACI NG PERMANENT CASI NG FOR 1.370 DI AM SHAFT
12. 0000 EACH 2, 500. 0000 550. 0000 -78.00% 500. 0000 -80.00%
30, 000. 00 6, 600. 00 - 23, 400 6, 000. 00 - 24,000
64  FURNI SHI NG PERMANENT CASI NG FOR 1.370 DI AM SHAFT
40. 0000 w 1, 000. 0000 260. 0000 -74.00% 300. 0000 -70.00%
40, 000. 00 10, 400. 00 -29, 600 12, 000. 00 - 28,000
65 FURN. AND PLACI NG TEMP. CASING FOR 1.370 DI AM SHAFT
67. 0000 w 200. 0000 105. 0000 -47.50% 125. 0000 -37.50%
13, 400. 00 7,035. 00 -6, 365 8, 375. 00 -5,025



DOT_RGGBO1

* ok *

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON

DATE: 02/07/2001

Bl D CHECK REPORT * * = TI VE: 13: 34
PS&E JOB NO: 99A038 REVI SION NO : 1 BI DS OPENED ON : Feb 22 2001
CONTRACT NO: 005981 REGON NO : 1 AWARDED ON : Feb 23 2001
VERSION NO : 5 WORK ORDER# : 0L1863
HY CSR 005 e 4TH BIDDER ------- ------- 5TH BIDDER -------
TITLE : EIREgCE COUNTY LI NE TO TUKW LA W LDER CONSTRUCTI ON COMPANY GARY MERLI NO CONSTRUCTI ON CO.
HOV LANE & I TS - STAGE 3 1525 E MARI NE VI EW DR 9125 10TH AVE S
99A038
PROJECT | M 0053( 886) EVERETT WA 982011927 SEATTLE WA 981084600
COUNTY(S) : KI NG CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 531500
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
STRUCTURE
66  CONC. CLASS 28P FOR SHAFT
352. 0000 s 200. 0000 540. 0000 170.00% 250. 0000 25.00 %
70, 400. 00 190, 080. 00 119, 680 88, 000. 00 17, 600
67  SHORI NG OR EXTRA EXCAVATI ON CLASS A - FOR SHAFT
L.S. 169. 23% -80.77%
13, 000. 00 35, 000. 00 22,000 2, 500. 00 - 10, 500
68  PLACI NG PERMANENT CASI NG FOR 1.525 DI AM SHAFT
10. 0000 EACH 2, 500. 0000 1, 100. 0000 -56.00% 1, 500. 0000 -40.00%
25, 000. 00 11, 000. 00 - 14, 000 15, 000. 00 -10, 000
69  FURNI SHI NG PERMANENT CASI NG FOR 1.525 DI AM SHAFT
30. 0000 w 1, 000. 0000 275. 0000 -72.50% 300. 0000 -70.00%
30, 000. 00 8, 250. 00 -21, 750 9, 000. 00 -21, 000
70 EPOXY- COATED ST. REINF. BAR FOR BRI DGE
470. 0000 kg 1. 5000 5. 5000 266.67% 3. 0000 100. 00 %
705. 00 2, 585. 00 1, 880 1, 410. 00 705
71 ST. REINF. BAR FOR BRI DGE
64444. 0000 kg 1. 0000 1. 2500 25.00% 1. 6000 60. 00 %
64, 444. 00 80, 555. 00 16, 111 103, 110. 40 38, 666
72 ST. REINF. BAR FOR SHAFT
45430. 0000 kg 1. 0000 1. 4000 40.00% 2.2000 120. 00 %
45, 430. 00 63, 602. 00 18,172 99, 946. 00 54,516
73 ST. REINF. BAR FOR WALL 2
12600. 0000 kg 1. 0000 1. 2500 25.00% 1. 0000 0.00%
12, 600. 00 15, 750. 00 3, 150 12, 600. 00 0
74 CONC. CLASS 28 FOR WALL 2
346. 0000 s 500. 0000 500. 0000 0.00% 210. 0000 -58.00%
173, 000. 00 173, 000. 00 0 72, 660. 00 -100, 340
75 CONC. CLASS 28 FOR BRI DGE
568. 0000 s 500. 0000 575. 0000 15. 00% 800. 0000 60. 00 %
284, 000. 00 326, 600. 00 42,600 454, 400. 00 170, 400
76 FORCE ACCOUNT REMOVI NG OBSTRUCTI ONS
EST. 0. 00% 0.00%
88, 000. 00 88, 000. 00 88, 000. 00



DOT_RGGBO1 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 02/ 07/ 2001

* % * B| D CHECK REPORT * * = TI VE: 13: 34
PS&E JOB NO: 99A038 REVI SION NO : 1 BI DS OPENED ON : Feb 22 2001
CONTRACT NO: 005981 REGON NO : 1 AWARDED ON : Feb 23 2001
VERSION NO : 5 WORK ORDER# : 0L1863
HY CSR 005 e 4TH BIDDER ------- ------- 5TH BIDDER -------
TITLE : EIREgCE COUNTY LI NE TO TUKW LA W LDER CONSTRUCTI ON COMPANY GARY MERLI NO CONSTRUCTI ON CO.
HOV LANE & I TS - STAGE 3 1525 E MARI NE VI EW DR 9125 10TH AVE S
99A038
PROJECT -1 M 0053(886) EVERETT WA 982011927 SEATTLE WA 981084600
COUNTY(S) : KI NG CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 531500
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
STRUCTURE
77 DEFI Cl ENT STRENGTH CONC. PRI CE ADJUSTMENT
CALC 0. 00% 0.00%
5. 00 5. 00 5. 00
78 MODI FI ED CONC. OVERLAY
286. 0000 s 1, 000. 0000 600. 0000 -40.00% 500. 0000 -50.00%
286, 000. 00 171, 600. 00 -114, 400 143, 000. 00 - 143, 000
79 FI NI SH NG AND CURI NG MODI FI ED CONC. OVERLAY
5903. 0000 e 25. 0000 14. 0000 -44.00% 15. 0000 -40.00%
147, 575. 00 82, 642. 00 - 64, 933 88, 545. 00 -59, 030
80 SUPERSTRUCTURE BRI DGE NO. 5/506W
L.S. 19.05% 54.76 %
420, 000. 00 500, 000. 00 80, 000 650, 000. 00 230, 000
81 SUPERSTRUCTURE BRI DGE NO. 5/507W
L.S. 22.45% 63.27%
245, 000. 00 300, 000. 00 55, 000 400, 000. 00 155, 000
82 SUPERSTRUCTURE BRI DGE NO. 5/508W
L.S. 21.65% 62.89%
485, 000. 00 590, 000. 00 105, 000 790, 000. 00 305, 000
83 SUPERSTRUCTURE BRI DGE NO. 5/509W
L.S. -32.29% -21.88%
480, 000. 00 325, 000. 00 - 155, 000 375, 000. 00 -105, 000
84 SUPERSTRUCTURE BRI DGE NO. 5/510W
L.S. -7.14% 7.14%
350, 000. 00 325, 000. 00 - 25, 000 375, 000. 00 25, 000
85 TRAFFI C BARRI ER - SUPERSTR.
737.0000 w 250. 0000 160. 0000 -36.00% 225. 0000 -10.00%
184, 250. 00 117, 920. 00 - 66, 330 165, 825. 00 -18, 425
86 PLUGG NG EXI STI NG BRI DGE DRAI N
22.0000 EACH 200. 0000 300. 0000 50. 00% 100. 0000 -50.00%
4, 400. 00 6, 600. 00 2,200 2, 200. 00 -2,200

87 SCARI FYI NG CONC. SURFACE
4848. 0000 n 10. 0000 22.0000 120. 00% 17.5000 75.00%
48, 480. 00 106, 656. 00 58,176 84, 840. 00 36, 360



DOT_RGGBO1 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 02/ 07/ 2001
B * % * B| D CHECK REPORT * * = TI VE: 13: 34
PS&E JOB NO: 99A038 REVI SION NO : 1 BI DS OPENED ON : Feb 22 2001
CONTRACT NO: 005981 REGON NO : 1 AWARDED ON : Feb 23 2001
VERSION NO : 5 WORK ORDER# : 0L1863
HY CSR 005 e 4TH BIDDER ------- ------- 5TH BIDDER -------
TITLE : EIREgCE COUNTY LI NE TO TUKW LA W LDER CONSTRUCTI ON COMPANY GARY MERLI NO CONSTRUCTI ON CO.
HOV LANE & I TS - STAGE 3 1525 E MARI NE VI EW DR 9125 10TH AVE S
99A038
PROJECT | M 0053( 886) EVERETT WA 982011927 SEATTLE WA 981084600
COUNTY(S) : KI NG CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 531500
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
STRUCTURE
88 FURTHER DECK PREPARATI ON
EST. 0. 00% 0.00%
30, 000. 00 30, 000. 00 30, 000. 00
89  CSL ACCESS TUBE
900. 0000 w 15. 0000 1. 0000 -93.33% 15. 0000 0.00%
13, 500. 00 900. 00 -12, 600 13, 500. 00 0
90 NOI SE WALL 1
405. 0000 e 300. 0000 280. 0000 -6.67% 250. 0000 -16.67%
121, 500. 00 113, 400. 00 -8,100 101, 250. 00 - 20, 250
91 NOI SE WALL 1A
478. 0000 e 300. 0000 250. 0000 -16.67% 250. 0000 -16.67%
143, 400. 00 119, 500. 00 - 23,900 119, 500. 00 - 23,900
92 NO SE WALL 3
1734. 0000 e 300. 0000 200. 0000 -33.33% 250. 0000 -16.67%
520, 200. 00 346, 800. 00 -173, 400 433, 500. 00 - 86, 700
93 FORCE ACCOUNT FENCE MODI FI CATI ON
EST. 0. 00% 0.00%
3, 000. 00 3, 000. 00 3, 000. 00
94  ACCESS DOOR
3. 0000 EACH 1, 000. 0000 2, 500. 0000 150. 00% 2, 000. 0000 100. 00 %
3, 000. 00 7,500. 00 4,500 6, 000. 00 3, 000
SURFACI NG
95 CRUSHED SURFACI NG BASE COURSE
20343. 0000 t 20. 0000 22.0000 10. 00% 20. 0000 0.00%
406, 860. 00 447,546. 00 40, 686 406, 860. 00 0
LI QUI D ASPHALT
96 ASPHALT FOR TACK COAIT
9. 6000 t 490. 0000 500. 0000 2.04% 350. 0000 -28.57%
4, 704. 00 4,800. 00 96 3, 360. 00 -1, 344
97 ANTI - STRI PPI NG ADDI TI VE
EST. 0. 00% 0.00%
11, 900. 00 11, 900. 00 11, 900. 00



DOT_RGGBO1 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 02/ 07/ 2001

* % * B| D CHECK REPORT * * = TI VE: 13: 34
PS&E JOB NO: 99A038 REVI SION NO : 1 BI DS OPENED ON : Feb 22 2001
CONTRACT NO: 005981 REGON NO : 1 AWARDED ON : Feb 23 2001
VERSION NO : 5 WORK ORDER# : 0L1863
HY CSR 005 e 4TH BIDDER ------- ------- 5TH BIDDER -------
TITLE : EIREgCE COUNTY LI NE TO TUKW LA W LDER CONSTRUCTI ON COMPANY GARY MERLI NO CONSTRUCTI ON CO.
HOV LANE & I TS - STAGE 3 1525 E MARI NE VI EW DR 9125 10TH AVE S
99A038
PROJECT -1 M 0053(886) EVERETT WA 982011927 SEATTLE WA 981084600
COUNTY(S) : KI NG CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 531500
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
CEMENT CONCRETE PAVENMENT
98 CEMENT CONC. PAVEMENT
8806. 0000 s 175. 0000 150. 0000 -14.29% 115. 0000 -34.29%
1, 541, 050. 00 1, 320, 900. 00 - 220, 150 1,012, 690. 00 -528, 360
99 DELETED | TEM
0. 0300 EACH 0. 0001 0. 0000 0.00% 0. 0000 0.00%
0. 00 0. 00 0 0. 00 0
100 FAST CURI NG CONC. PAVEMENT
326. 0000 s 200. 0000 400. 0000 100. 00% 300. 0000 50. 00 %
65, 200. 00 130, 400. 00 65, 200 97, 800. 00 32, 600
101 RI DE SMOOTHNESS COMPLI ANCE ADJUSTNMVENT
CALC 0. 00% 0.00%
-3.00 -3.00 -3.00
102 BRI DGE APPROACH SLAB
846. 0000 e 130. 0000 175. 0000 34.62% 200. 0000 53.85%
109, 980. 00 148, 050. 00 38,070 169, 200. 00 59, 220
103 EPOXY- COATED TIE BAR W TH DRI LL HOLE
10997. 0000 EACH 7.3000 7.0000 -4.11% 5. 0000 -31.51%
80, 278. 10 76, 979. 00 -3,299 54, 985. 00 - 25,293
104  EPOXY- COATED DOWEL BAR RETROFI T
13644. 0000 EACH 43. 0000 55. 0000 27.91% 48. 0000 11.63%
586, 692. 00 750, 420. 00 163, 728 654, 912. 00 68, 220
105  STAI NLESS STEEL CLAD DOWEL BAR
23876. 0000 EACH 100. 0000 51. 0000 -49. 00% 6. 8500 -93.15%
2,387, 600. 00 1,217,676.00 -1,169,924 163, 550. 60 -2, 224, 049
106  EPOXY- COATED DOWEL BAR W TH DRI LL HOLE
316. 0000 EACH 77.0000 25. 0000 -67.53% 15. 0000 -80.52%
24,332.00 7,900. 00 - 16, 432 4, 740. 00 -19, 592
107  PORTLAND CEMENT CONC. PAVEMENT GRI NDI NG
77188. 0000 e 8. 7000 12. 2500 40.80% 15. 0000 72.41%
671, 535. 60 945, 553. 00 274,017 1, 157, 820. 00 486, 284

108 CLEAN AND RESEAL EXI STI NG JOI NT
57118. 0000 hg 5. 0000 5. 5000 10. 00% 6. 0000 20.00%
285, 590. 00 314, 149. 00 28, 559 342,708. 00 57,118



DOT_RGGBO1

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON

* ok *

* Kk *

DATE: 02/07/2001

Bl D CHECK REPORT TI VE: 13: 34
PS&E JOB NO: 99A038 REVI SION NO : 1 BI DS OPENED ON : Feb 22 2001
CONTRACT NO: 005981 REGON NO : 1 AWARDED ON : Feb 23 2001
VERSION NO : 5 WORK ORDER# : 0L1863
HY CSR 005 e 4TH BIDDER ------- ------- 5TH BIDDER -------
TITLE : EIREgCE COUNTY LI NE TO TUKW LA W LDER CONSTRUCTI ON COMPANY GARY MERLI NO CONSTRUCTI ON CO.
HOV LANE & I TS - STAGE 3 1525 E MARI NE VI EW DR 9125 10TH AVE S
99A038
PROJECT | M 0053( 886) EVERETT WA 982011927 SEATTLE WA 981084600
COUNTY(S) : KI NG CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 531500
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
ASPHALT CONCRETE PAVEMENT
109 CRACK SEALI NG
EST. 0. 00% 0.00%
7,815. 00 7,815. 00 7,815. 00
110 PLANI NG Bl TUM NOUS PAVENMENT
90. 0000 e 7.5000 13. 5000 80.00% 50. 0000 566. 67 %
675. 00 1, 215. 00 540 4,500. 00 3, 825
111 ASPHALT CONC. PAVEMENT CL. B PG 64- 2:
11942. 0000 t 38. 0000 42.0000 10.53% 40. 0000 5.26%
453, 796. 00 501, 564. 00 47,768 477, 680. 00 23, 884
112 ASPHALT CONC. PAVEMENT CL. E PG 64-2;
3301. 0000 t 32.0000 36. 0000 12.50% 40. 0000 25.00 %
105, 632. 00 118, 836. 00 13, 204 132, 040. 00 26, 408
113 JOB M X COWPLI ANCE PRI CE ADJUSTMENT
CALC 0. 00% 0.00%
26, 300. 00 26, 300. 00 26, 300. 00
114 COMPACTI ON PRI CE ADJUSTMENT
CALC 0. 00% 0.00%
9, 100. 00 9, 100. 00 9, 100. 00
115 LONG TUDI NAL JOI NT SEAL
9147. 0000 w 4. 0000 4. 0000 0.00% 3.5000 -12.50%
36, 588. 00 36, 588. 00 0 32,014.50 -4,574
EROSI ON CONTROL AND PLANTI NG
116 SEEDI NG, FERTILIZI NG, AND MULCHI NG
20. 0000 ha 2, 100. 0000 2, 300. 0000 9.52% 3, 500. 0000 66.67 %
42,000. 00 46, 000. 00 4,000 70, 000. 00 28, 000
117 COMPOST
30. 0000 s 30. 0000 65. 0000 116.67% 40. 0000 33.33%
900. 00 1, 950. 00 1, 050 1, 200. 00 300
118  BARK OR WOOD CHI PS FOR MULCH RI NGS
26. 0000 s 25. 0000 45. 0000 80.00% 35. 0000 40.00 %
650. 00 1,170. 00 520 910. 00 260
119 CLEAR PLASTI C COVERI NG
24100. 0000 e 1. 6000 1. 7500 9.38% 2.5000 56. 25 %
38, 560. 00 42,175.00 3, 615 60, 250. 00 21, 690



DOT_RGGBO1 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 02/ 07/ 2001

* % * B| D CHECK REPORT * * = TI VE: 13: 34
PS&E JOB NO: 99A038 REVI SION NO : 1 BI DS OPENED ON : Feb 22 2001
CONTRACT NO: 005981 REGON NO : 1 AWARDED ON : Feb 23 2001
VERSION NO : 5 WORK ORDER# : 0L1863
HY CSR 005 e 4TH BIDDER ------- ------- 5TH BIDDER -------
TITLE : EIREgCE COUNTY LI NE TO TUKW LA W LDER CONSTRUCTI ON COMPANY GARY MERLI NO CONSTRUCTI ON CO.
HOV LANE & I TS - STAGE 3 1525 E MARI NE VI EW DR 9125 10TH AVE S
99A038
PROJECT -1 M 0053(886) EVERETT WA 982011927 SEATTLE WA 981084600
COUNTY(S) : KI NG CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 531500
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
EROSI ON CONTROL AND PLANTI NG
120 TEMPORARY WATER POLLUTI ON/ EROSI ON CONTROL
EST. 0. 00% 0.00%
10, 000. 00 10, 000. 00 10, 000. 00
121 W NTERI ZE PRQJECT
L.S. -73.33% 66.67 %
30, 000. 00 8, 000. 00 -22,000 50, 000. 00 20, 000
122 SO L AVENDMENT OF BARK OR WOOD CHI P MULCH
76. 0000 s 25. 0000 30. 0000 20.00% 35. 0000 40.00 %
1, 900. 00 2, 280. 00 380 2, 660. 00 760
123 PSI PE SLOUGH SEDGE 75 MMVl ROOT SPREAD
250. 0000 EACH 4. 0000 2.0000 -50. 00% 2.5000 -37.50%
1, 000. 00 500. 00 -500 625. 00 -375
124 PSIPE | NDI AN PLUM 250 MM HT., BARE ROOT
105. 0000 EACH 7.0000 6. 0000 -14.29% 5. 0000 -28.57%
735. 00 630. 00 -105 525. 00 -210
125 PSI PE DOUGLAS FIR 375 MM HT., #1 CONT.
285. 0000 EACH 11. 0000 7.0000 -36.36% 8. 0000 -27.27%
3, 135. 00 1, 995. 00 -1, 140 2, 280. 00 - 855
126 PSI PE WESTERN SPI RAEA 450 MM HT., BARE ROOT
200. 0000 EACH 7. 7500 5. 0000 -35.48% 9. 0000 16.13%
1, 550. 00 1, 000. 00 -550 1, 800. 00 250
127 PSI PE COMMON SNOWBERRY 450 MM HT., BARE ROOT
300. 0000 EACH 7. 7500 6. 0000 -22.58% 9. 0000 16.13%
2,325.00 1, 800. 00 -525 2, 700. 00 375
128 PSI PE SALMONBERRY 250 MM HT., BARE ROOT
60. 0000 EACH 7.0000 6. 0000 -14.29% 8. 0000 14.29%
420. 00 360. 00 -60 480. 00 60
129 PSIPE SITKA WLLOW 1.5 M HT. , LIVE STAKE
100. 0000 EACH 5. 5000 5. 0000 -9.09% 10. 0000 81.82%
550. 00 500. 00 -50 1, 000. 00 450

130 PSIPE RED ALDER, 250 MM HT., BARE ROOT
25. 0000 EACH 7.0000 5. 0000 -28.57% 7.0000 0. 00 %
175. 00 125. 00 -50 175. 00 0



DOT_RGGBO1 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 02/ 07/ 2001
B * % * B| D CHECK REPORT * * = TI VE: 13: 34
PS&E JOB NO: 99A038 REVI SION NO : 1 BI DS OPENED ON : Feb 22 2001
CONTRACT NO: 005981 REGON NO : 1 AWARDED ON : Feb 23 2001
VERSION NO : 5 WORK ORDER# : 0L1863
HY CSR 005 e 4TH BIDDER ------- ------- 5TH BIDDER -------
TITLE : EIREgCE COUNTY LI NE TO TUKW LA W LDER CONSTRUCTI ON COMPANY GARY MERLI NO CONSTRUCTI ON CO.
HOV LANE & I TS - STAGE 3 1525 E MARI NE VI EW DR 9125 10TH AVE S
99A038
PROJECT -1 M 0053(886) EVERETT WA 982011927 SEATTLE WA 981084600
COUNTY(S) : KI NG CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 531500
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
EROSI ON CONTROL AND PLANTI NG
131 FERTILI ZER - GRANULAR
6. 0000 kg 15. 0000 3. 0000 -80.00% 20. 0000 33.33%
90. 00 18. 00 -72 120. 00 30
132 BARK OR WOOD CHI P MULCH
26. 0000 s 25. 0000 45. 0000 80.00% 35. 0000 40.00 %
650. 00 1, 170. 00 520 910. 00 260
133 PLANT ESTABLI SHVENT - SECOND YEAR
EST. 0. 00% 0.00%
3, 560. 00 3, 560. 00 3, 560. 00
134 PLANT ESTABLI SHVENT - THI RD YEAR
EST. 0. 00% 0.00%
3, 045. 00 3, 045. 00 3, 045. 00
135  WETLAND M TI GATI ON EXCAVATI ON | NCLUDI NG HAUL
221.0000 s 10. 0000 24. 0000 140. 00% 100. 0000 900. 00 %
2,210. 00 5, 304. 00 3, 094 22,100. 00 19, 890
136 FORCE ACCOUNT LANDSCAPE GRADI NG
EST. 0. 00% 0.00%
1, 500. 00 1, 500. 00 1, 500. 00
137  WETLAND SEEDI NG AND FERTI LI ZI NG BY HAND
0. 0600 ha 2, 100. 0000 7, 500. 0000 257.14% 5, 000. 0000 138.10%
126. 00 450. 00 324 300. 00 174
138 FORCE ACCOUNT HAZARDOUS WASTE CLEANUP
EST. 0. 00% 0.00%
9, 000. 00 9, 000. 00 9, 000. 00
139  MUD PALLLI ATI VE FOR CONSTRUCTI ON ACCESS
85. 0000 s 66. 0000 30. 0000 -54.55% 75. 0000 13.64 %
5, 610. 00 2, 550. 00 -3,060 6, 375. 00 765
140  GEOTEXTI LE ENCASED CHECK DAM
294. 0000 w 23. 0000 20. 0000 -13.04% 50. 0000 117.39%
6, 762. 00 5, 880. 00 -882 14, 700. 00 7,938
141 40 MM TO 100 MM WASH ROCK CORE
970. 0000 s 150. 0000 75. 0000 -50. 00% 40. 0000 -73.33%
145, 500. 00 72, 750. 00 -72,750 38, 800. 00 -106, 700



DOT_RGGBO1

PS&E JOB NO: 99A038
CONTRACT NO: 005981
VERSI ON NO : 5

REVI SI ON NO :
REGI ON NO
WORK ORDER# :

1

1

0L1863

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON

* ok *

Bl D CHECK REPORT

4TH Bl DDER

* Kk *

5TH BI DDER

DATE: 02/07/2001
TI ME: 13: 34

Bl DS OPENED ON : Feb 22 2001

AWARDED ON : Feb 23 2001

HWY : SR 005
TITLE : EIREgCE COUNTY LI NE TO TUKW LA W LDER CONSTRUCTI ON COMPANY GARY MERLI NO CONSTRUCTI ON CO.
HOV LANE & I TS - STAGE 3 1525 E MARI NE VI EW DR 9125 10TH AVE S
99A038
PROJECT | M 0053( 886) EVERETT WA 982011927 SEATTLE WA 981084600
COUNTY(S) : KI NG CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 531500
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
EROSI ON CONTROL AND PLANTI NG
142 DEBRI S BARRI ER
5. 0000 EACH 2, 200. 0000 900. 0000 -59.09% 750. 0000 -65.91%
11, 000. 00 4,500. 00 -6, 500 3, 750. 00 -7,250
143  CONSTRUCTI ON FENCE
1839. 0000 w 11. 0000 9. 0000 -18.18% 15. 0000 36.36 %
20, 229. 00 16, 551. 00 -3,678 27,585. 00 7,356
144  STORM DRAI N PROTECTI ON | NSERT
172. 0000 EACH 100. 0000 65. 0000 -35.00% 75. 0000 -25.00%
17, 200. 00 11, 180. 00 -6, 020 12, 900. 00 - 4,300
145 TOPSO L M XTURE
17. 0000 s 92. 0000 60. 0000 -34.78% 100. 0000 8.70%
1, 564. 00 1, 020. 00 -544 1, 700. 00 136
146  WOOD PLATFORM
130. 0000 e 100. 0000 100. 0000 0.00% 20. 0000 -80.00%
13, 000. 00 13, 000. 00 0 2, 600. 00 - 10, 400
TRAFFI C
147 CEMENT CONC. BARRI ER CURB AND GUTTER
29. 0000 w 56. 0000 55. 0000 -1.79% 100. 0000 78.57%
1, 624. 00 1, 595. 00 -29 2, 900. 00 1,276
148 EXTRUDED CURB
765. 0000 w 10. 0000 12. 0000 20. 00% 15. 0000 50. 00 %
7, 650. 00 9, 180. 00 1,530 11, 475. 00 3, 825
149 BEAM GUARDRAI L TYPE 1
3295. 0000 w 42.0000 40. 0000 -4.76% 45. 0000 7.14%
138, 390. 00 131, 800. 00 -6, 590 148, 275. 00 9, 885
150 BEAM GUARDRAI L TYPE 1-2.7M LONG POST
44,0000 w 66. 0000 50. 0000 -24.24% 50. 0000 -24.24%
2,904. 00 2, 200. 00 -704 2, 200. 00 -704
151 BEAM GUARDRAI L TRANSI TI ON SECTI ON TYPE 1
11. 0000 EACH 1, 200. 0000 1, 300. 0000 8.33% 1, 500. 0000 25.00 %
13, 200. 00 14, 300. 00 1,100 16, 500. 00 3, 300
152 BEAM GUARDRAI L SRT TERM NAL
4. 0000 EACH 1, 900. 0000 2, 000. 0000 5.26% 2, 000. 0000 5.26%
7, 600. 00 8, 000. 00 400 8, 000. 00 400



WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
* * * Bl D CHECK REPORT * * *

DOT_RGGBO1 DATE: 02/07/2001

TI ME: 13: 34

PS&E JOB NO: 99A038
CONTRACT NO: 005981

REVISION NO : 1
REGON NO :1

Bl DS OPENED ON : Feb 22 2001
AWARDED ON : Feb 23 2001

VERSI ON NO : 5 WORK ORDER# : 0L1863
e ATH BIDDER ---==-- --===-- 5TH BIDDER - ------
TITLE :SR 5 W LDER CONSTRUCTI ON COMPANY  GARY MERLI NO CONSTRUCTI ON CO.

Pl ERCE COUNTY LINE TO TUKW LA

HOV LANE & I TS - STAGE 3 1525 E MARI NE VI EW DR

9125 10TH AVE S

PROJECT 9?13?03553( 886) EVERETT WA 982011927 SEATTLE WA 981084600
COUNTY(S) : KI NG CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 531500
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
TRAFFI C
153 BEAM GUARDRAI L ANCHOR TYPE 2
5. 0000 EACH 400. 0000 650. 0000 62.50% 650. 0000 62.50 %
2, 000. 00 3, 250. 00 1, 250 3, 250. 00 1, 250
154 BEAM GUARDRAI L ANCHOR TYPE 4
10. 0000 EACH 360. 0000 500. 0000 38.89% 500. 0000 38.89%
3, 600. 00 5, 000. 00 1, 400 5, 000. 00 1, 400
155 REMOVI NG AND RESETTI NG BEAM GUARDRAI L
910. 0000 w 20. 0000 30. 0000 50.00% 35. 0000 75. 00 %
18, 200. 00 27, 300. 00 9, 100 31, 850. 00 13, 650
156 PRECAST CONC. BARRI ER TYPE 2
174. 0000 w 73. 0000 75. 0000 2.74% 80. 0000 9.59%
12, 702. 00 13, 050. 00 348 13, 920. 00 1,218
157 CAST- I N- PLACE CONC. BARRI ER
189. 0000 w 150. 0000 275. 0000 83.33% 300. 0000 100. 00 %
28, 350. 00 51, 975. 00 23, 625 56, 700. 00 28, 350
158  CAST- | N- PLACE SINGLE SLOPE CONC. NO SE BARRI ER
374. 0000 w 200. 0000 575. 0000 187.50% 500. 0000 150. 00 %
74, 800. 00 215, 050. 00 140, 250 187, 000. 00 112, 200
159 TEMPORARY CONC. BARRI ER
8974. 0000 w 42.0000 40. 0000 -4.76% 35. 0000 -16.67%
376, 908. 00 358, 960. 00 -17, 948 314, 090. 00 -62, 818
160 REMOVI NG AND RESETTI NG EXI STI NG PERMANENT BARRI ER
39. 0000 w 25. 0000 20. 0000 -20.00% 25. 0000 0.00%
975. 00 780. 00 -195 975. 00 0
161  TEMPORARY CONC. BOLTED BARRI ER
1085. 0000 w 55. 0000 40. 0000 -27.27% 40. 0000 -27.27%
59, 675. 00 43, 400. 00 - 16, 275 43, 400. 00 - 16, 275
162 CONC. BARRI ER BERM TYPE 1
1. 0000 EACH 600. 0000 1, 100. 0000 83.33% 1, 000. 0000 66.67 %
600. 00 1, 100. 00 500 1, 000. 00 400
163 I NI TIAL DELI VERY AND PLACEMENT OF QVB AND TTV
L.S. 275.00% -13.19%
28, 800. 00 108, 000. 00 79, 200 25, 000. 00 - 3,800



DOT_RGGBO1 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 02/ 07/ 2001

* % * B| D CHECK REPORT * * = TI VE: 13: 34
PS&E JOB NO: 99A038 REVI SION NO : 1 BI DS OPENED ON : Feb 22 2001
CONTRACT NO: 005981 REGON NO : 1 AWARDED ON : Feb 23 2001
VERSION NO : 5 WORK ORDER# : 0L1863
HY CSR 005 e 4TH BIDDER ------- ------- 5TH BIDDER -------
TITLE : EIREgCE COUNTY LI NE TO TUKW LA W LDER CONSTRUCTI ON COMPANY GARY MERLI NO CONSTRUCTI ON CO.
HOV LANE & I TS - STAGE 3 1525 E MARI NE VI EW DR 9125 10TH AVE S
99A038
PROJECT -1 M 0053(886) EVERETT WA 982011927 SEATTLE WA 981084600
COUNTY(S) : KI NG CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 531500
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
TRAFFI C
164  FINAL PLACEMENT OF QvB AND TTV
L.S. 140. 00% -20.00%
25, 000. 00 60, 000. 00 35, 000 20, 000. 00 -5,000
165 MOVING QvB W TH TTV
581000. 0000 w 0. 2000 0. 0400 -80.00% 0. 1500 -25.00%
116, 200. 00 23, 240. 00 -92, 960 87, 150. 00 -29, 050
166 FORCE ACCOUNT REPLACEMENT PARTS FOR TTV
EST. 0. 00% 0.00%
6, 060. 00 6, 060. 00 6, 060. 00
167 TEMPORARY | MPACT ATTENUATOR
15. 0000 EACH 10, 000. 0000 5, 000. 0000 -50.00% 3, 000. 0000 -70.00%
150, 000. 00 75, 000. 00 - 75, 000 45, 000. 00 -105, 000
168 REPAI R | MPACT ATTENUATOR
EST. 0. 00% 0.00%
360, 000. 00 360, 000. 00 360, 000. 00
169 RESETTI NG | MPACT ATTENUATOR
21. 0000 EACH 200. 0000 1, 000. 0000 400. 00% 1, 000. 0000 400. 00 %
4, 200. 00 21, 000. 00 16, 800 21, 000. 00 16, 800
170 TRUCK MOUNTED | MPACT ATTENUATOR
2.0000 EACH 7, 600. 0000 15, 000. 0000 97.37% 30, 000. 0000 294.74%
15, 200. 00 30, 000. 00 14, 800 60, 000. 00 44,800
171 OPERATI ON OF TRUCK MOUNTED | MPACT ATTENUATOR
2703. 0000 HR 75. 0000 41. 0000 -45.33% 50. 0000 -33.33%
202, 725. 00 110, 823. 00 -91, 902 135, 150. 00 -67,575
172 FLEXI BLE GUI DE POST
143. 0000 EACH 27.0000 22.0000 -18.52% 30. 0000 11.11%
3, 861. 00 3, 146. 00 -715 4,290. 00 429
173 PAINT STRI PE
36375. 0000 w 0. 5000 0. 3000 -40.00% 0. 3000 -40.00%
18, 187.50 10, 912. 50 -7,275 10, 912. 50 -7,275

174 PLASTI C DOTTED GORE STRI PE
23. 0000 hg 3. 2500 16. 0000 392.31% 20. 0000 515.38%
74.75 368. 00 293 460. 00 385



DOT_RGGBO1 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 02/ 07/ 2001
B * % * B| D CHECK REPORT * * = TI VE: 13: 34
PS&E JOB NO: 99A038 REVI SION NO : 1 BI DS OPENED ON : Feb 22 2001
CONTRACT NO: 005981 REGON NO : 1 AWARDED ON : Feb 23 2001
VERSION NO : 5 WORK ORDER# : 0L1863
HY CSR 005 e 4TH BIDDER ------- ------- 5TH BIDDER -------
TITLE : EIREgCE COUNTY LI NE TO TUKW LA W LDER CONSTRUCTI ON COMPANY GARY MERLI NO CONSTRUCTI ON CO.
HOV LANE & I TS - STAGE 3 1525 E MARI NE VI EW DR 9125 10TH AVE S
99A038
PROJECT | M 0053( 886) EVERETT WA 982011927 SEATTLE WA 981084600
COUNTY(S) : KI NG CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 531500
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
TRAFFI C
175 PLASTI C SKI P GORE STRI PE
37.0000 w 1. 2500 13. 0000 940. 00% 15.0000 1,100.00%
46. 25 481. 00 435 555. 00 509
176  MVA DRAI NAGE MARKI NG
127. 0000 EACH 30. 0000 20. 0000 -33.33% 20. 0000 -33.33%
3, 810. 00 2, 540. 00 -1,270 2, 540. 00 -1,270
177 PAI NTED GORE STRI PE
2331. 0000 w 1. 2500 1. 5000 20.00% 1. 2500 0.00%
2,913.75 3, 496. 50 583 2,913.75 0
178  MVA THERMOPLASTI C GORE STRI PE
9715. 0000 w 4. 0000 10. 5000 162.50% 11. 0000 175.00 %
38, 860. 00 102, 007. 50 63, 148 106, 865. 00 68, 005
179  TEMPORARY PAI NTED GORE STRI PE
2345. 0000 w 0. 2000 1. 5000 650. 00% 1. 0000 400. 00 %
469. 00 3,517.50 3, 049 2, 345. 00 1,876
180 MVA CROSSWALK STRI PE
12. 0000 w 50. 0000 150. 0000 200. 00% 150. 0000 200. 00 %
600. 00 1, 800. 00 1, 200 1, 800. 00 1, 200
181  MVA STOP BAR
15. 0000 w 50. 0000 60. 0000 20.00% 75. 0000 50. 00 %
750. 00 900. 00 150 1,125. 00 375
182 MVA PREFERENTI AL LANE SYBMOL TYPE 1
25. 0000 EACH 130. 0000 175. 0000 34.62% 160. 0000 23.08%
3, 250. 00 4, 375. 00 1,125 4,000. 00 750
183 PAI NTED PREFERENTI AL LANE SYMBOL TYPE 1
14. 0000 EACH 100. 0000 90. 0000 -10.00% 100. 0000 0.00%
1, 400. 00 1, 260. 00 -140 1, 400. 00 0
184 PLASTI C TRAFFI C ARROW
1. 0000 EACH 100. 0000 200. 0000 100. 00% 250. 0000 150. 00 %
100. 00 200. 00 100 250. 00 150
185 TEMPORARY RAI SED PAVEMENT MARKER TYPE 1
193. 6000 HUND 280. 0000 200. 0000 -28.57% 175. 0000 -37.50%
54, 208. 00 38, 720. 00 - 15, 488 33, 880. 00 - 20, 328



DOT_RGGBO1

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON

DATE: 02/07/2001

* % * B| D CHECK REPORT * * = TI VE: 13: 34
PS&E JOB NO: 99A038 REVI SION NO : 1 BI DS OPENED ON : Feb 22 2001
CONTRACT NO: 005981 REGON NO : 1 AWARDED ON : Feb 23 2001
VERSION NO : 5 WORK ORDER# : 0L1863
HY CSR 005 e 4TH BIDDER ------- ------- 5TH BIDDER -------
TITLE : EIREgCE COUNTY LI NE TO TUKW LA W LDER CONSTRUCTI ON COMPANY GARY MERLI NO CONSTRUCTI ON CO.
HOV LANE & I TS - STAGE 3 1525 E MARI NE VI EW DR 9125 10TH AVE S
99A038
PROJECT | M 0053( 886) EVERETT WA 982011927 SEATTLE WA 981084600
COUNTY(S) : KI NG CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 531500
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
TRAFFI C
186 TEMPORARY RAI SED PAVEMENT MARKER TYPE 2
94. 6000 HUND 460. 0000 240. 0000 -47.83% 210. 0000 -54.35%
43,516. 00 22,704.00 - 20, 812 19, 866. 00 - 23,650
187 RAI SED PAVEMENT MARKER TYPE 1
65. 5000 HUND 240. 0000 200. 0000 -16.67% 200. 0000 -16.67%
15, 720. 00 13, 100. 00 -2,620 13, 100. 00 -2,620
188 RAI SED PAVEMENT MARKER TYPE 2
21.8400 HUND 460. 0000 325. 0000 -29.35% 320. 0000 -30.43%
10, 046. 40 7,098. 00 -2,948 6, 988. 80 -3,058
189 TEMPORARY PAVEMENT MARKI NG
70756. 0000 w 2.0000 1. 0000 -50. 00% 1. 0000 -50.00%
141, 512. 00 70, 756. 00 -70, 756 70, 756. 00 -70, 756
190 PERMANENT SI GNI NG
L.S. -30.56% -30.56%
72, 000. 00 50, 000. 00 -22,000 50, 000. 00 -22,000
191  NO PUBLI C ACCESS SI GN | NCL. | NSTALLATI ON
2.0000 EACH 250. 0000 1, 000. 0000 300. 00% 1, 000. 0000 300. 00 %
500. 00 2, 000. 00 1, 500 2, 000. 00 1, 500
192  SIGN BRI DGE STRUCTURE NO. 1
L.S. 6.03% 11.61%
89, 600. 00 95, 000. 00 5, 400 100, 000. 00 10, 400
193  SIGN BRI DGE STRUCTURE NO. 2
L.S. 6.03% 11.61%
89, 600. 00 95, 000. 00 5, 400 100, 000. 00 10, 400
194 CANTI LEVER SI GN STRUCTURE NO. 1
L.S. 20.00% 20.00 %
25, 000. 00 30, 000. 00 5, 000 30, 000. 00 5, 000
195 CANTI LEVER SI GN STRUCTURE NO. 2
L.S. 33.33% 33.33%
22,500. 00 30, 000. 00 7,500 30, 000. 00 7,500
196 CANTI LEVER SI GN STRUCTURE NO. 3
L.S. 33.33% 33.33%
22,500. 00 30, 000. 00 7,500 30, 000. 00 7,500



DOT_RGGBO1 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 02/ 07/ 2001

* % * B| D CHECK REPORT * * = TI VE: 13: 34
PS&E JOB NO: 99A038 REVI SION NO : 1 BI DS OPENED ON : Feb 22 2001
CONTRACT NO: 005981 REGON NO : 1 AWARDED ON : Feb 23 2001
VERSION NO : 5 WORK ORDER# : 0L1863
WY CSR 005 e 4TH BIDDER ------- ------- 5TH BIDDER -------
TITLE : EIREgCE COUNTY LI NE TO TUKW LA W LDER CONSTRUCTI ON COMPANY GARY MERLI NO CONSTRUCTI ON CO.
HOV LANE & I TS - STAGE 3 1525 E MARI NE VI EW DR 9125 10TH AVE S
99A038
PRQJECT - | M 0053( 886) EVERETT WA 982011927 SEATTLE WA 981084600
COUNTY(S) : KING CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 531500
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
TRAFFI C
197 CANTI LEVER SI GN STRUCTURE NO. 4
L.S. 33.33% 33.33%
22,500. 00 30, 000. 00 7,500 30, 000. 00 7,500
198 CANTI LEVER SI GN STRUCTURE NO. 5
L.S. 31.87% 31.87%
22, 750. 00 30, 000. 00 7,250 30, 000. 00 7,250
199 CANTI LEVER SI GN STRUCTURE NO. 6
L.S. 33.33% 33.33%
22,500. 00 30, 000. 00 7,500 30, 000. 00 7,500
200 BRI DGE MOUNTED SI GN BRACKET NO. 40
L.S. -46.67% -46.67%
7, 500. 00 4, 000. 00 -3,500 4, 000. 00 -3,500
201 BRI DGE MOUNTED SI GN BRACKET NO. 49
L.S. -64.00% -60.00%
5, 000. 00 1, 800. 00 -3,200 2, 000. 00 -3,000
202 BRI DGE MOUNTED SI GN BRACKET NO. 57
L.S. -20.00% -20.00%
5, 000. 00 4, 000. 00 -1, 000 4, 000. 00 -1, 000
203 BRI DGE MOUNTED SI GN BRACKET NO. 87
L.S. -64.00% -60.00%
5, 000. 00 1, 800. 00 -3,200 2, 000. 00 -3,000
204 BRI DGE MOUNTED SI GN BRACKET NO. 76
L.S. -64.00% -60.00%
5, 000. 00 1, 800. 00 -3,200 2, 000. 00 -3,000
205 BRI DGE MOUNTED SI GN BRACKET NO. 77
L.S. -37.50% -37.50%
8, 000. 00 5, 000. 00 -3,000 5, 000. 00 -3,000
206 | LLUM NATI ON SYSTEM SAD 913
L.S. -15.49% -15.49%
142, 000. 00 120, 000. 00 -22,000 120, 000. 00 -22,000

207 1 LLUM NATI ON SYSTEM SAD 2293
L.S. -78.99% -78.99%
119, 000. 00 25, 000. 00 -94, 000 25, 000. 00 - 94,000



DOT_RGGBO1 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 02/ 07/ 2001

* % * B| D CHECK REPORT * * = TI VE: 13: 34
PS&E JOB NO: 99A038 REVI SION NO : 1 BI DS OPENED ON : Feb 22 2001
CONTRACT NO: 005981 REGON NO : 1 AWARDED ON : Feb 23 2001
VERSION NO : 5 WORK ORDER# : 0L1863
WY CSR 005 e 4TH BIDDER ------- ------- 5TH BIDDER -------
TITLE : EIREgCE COUNTY LI NE TO TUKW LA W LDER CONSTRUCTI ON COMPANY GARY MERLI NO CONSTRUCTI ON CO.
HOV LANE & I TS - STAGE 3 1525 E MARI NE VI EW DR 9125 10TH AVE S
99A038
PRQJECT - | M 0053( 886) EVERETT WA 982011927 SEATTLE WA 981084600
COUNTY(S) : KING CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 531500
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
TRAFFI C
208 | LLUM NATI ON SYSTEM SAD 2055
L.S. -37.50% -44. 44 %
72, 000. 00 45, 000. 00 -27,000 40, 000. 00 -32, 000
209 | LLUM NATI ON SYSTEM SAD 2520
L.S. 17.02% 6.38%
94, 000. 00 110, 000. 00 16, 000 100, 000. 00 6, 000
210 | LLUM NATI ON SYSTEM SAD 2718
L.S. -19.12% -26.47%
68, 000. 00 55, 000. 00 -13, 000 50, 000. 00 -18, 000
211 TRAFFI C SI GNAL DI SPLAY AND DETECTI ON SYSTEM WEST S. 320TH
L.S. -51.35% -45.95%
18, 500. 00 9, 000. 00 -9, 500 10, 000. 00 - 8,500
212  TRAFFI C DATA ACCUMULATI ON AND RAMP METERI NG SYSTEM
L.S. -8.45% -12.21%
398, 680. 00 365, 000. 00 - 33,680 350, 000. 00 - 48, 680
213 CLOSED Cl RCUT TELEVI SI ON SYSTEM
L.S. -11.73% -26.44%
169, 930. 00 150, 000. 00 -19, 930 125, 000. 00 - 44,930
214  PERMANENT TRAFFI C RECORDER
L.S. -39.89% -49.91%
9, 982. 00 6, 000. 00 -3,982 5, 000. 00 - 4,982
215  VARI ABLE MESSAGE S| GN
L.S. 94. 44 % 66.67 %
90, 000. 00 175, 000. 00 85, 000 150, 000. 00 60, 000
216  COVMUNI CATI ON CONDUI T SYSTEM
L.S. -27.26% -34.30%
1, 065, 500. 00 775, 000. 00 -290, 500 700, 000. 00 - 365, 500
217  COVMUNI CATI ON CABLES AND | NTERFACES
L.S. 21.58% 8.55%
230, 303. 00 280, 000. 00 49, 697 250, 000. 00 19, 697
218 VI DEO, VO CE AND DATA DI STRI BUTI ON & TRANSM SSI ON SYSTEM
L.S. 103.16% 69. 30 %

44,300. 00 90, 000. 00 45,700 75, 000. 00 30, 700



DOT_RGGBO1 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 02/ 07/ 2001
B * % * B| D CHECK REPORT * * = TI VE: 13: 34
PS&E JOB NO: 99A038 REVI SION NO : 1 BI DS OPENED ON : Feb 22 2001
CONTRACT NO: 005981 REGON NO : 1 AWARDED ON : Feb 23 2001
VERSION NO : 5 WORK ORDER# : 0L1863
HY CSR 005 e 4TH BIDDER ------- ------- 5TH BIDDER -------
TITLE : EIREgCE COUNTY LI NE TO TUKW LA W LDER CONSTRUCTI ON COMPANY GARY MERLI NO CONSTRUCTI ON CO.
HOV LANE & I TS - STAGE 3 1525 E MARI NE VI EW DR 9125 10TH AVE S
99A038
PROJECT | M 0053( 886) EVERETT WA 982011927 SEATTLE WA 981084600
COUNTY(S) : KI NG CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 531500
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
TRAFFI C
219 FORCE ACCOUNT M SCELLANEOUS ELECTRI CAL
EST. 0. 00% 0.00%
10, 000. 00 10, 000. 00 10, 000. 00
220 BORI NG 300 MM STEEL CASI NG PI PE
243.0000 w 300. 0000 400. 0000 33.33% 400. 0000 33.33%
72, 900. 00 97, 200. 00 24, 300 97, 200. 00 24, 300
221 DI RECTI ONAL BORI NG 50 MM DI AM
1450. 0000 w 1. 1500 180. 0000 15,552.17% 175.0000 15, 117.39%
1, 667.50 261, 000. 00 259, 333 253, 750. 00 252,083
222 TRAFFI C SAFETY DRUM
1403. 0000 EACH 80. 0000 75. 0000 -6.25% 75. 0000 -6.25%
112, 240. 00 105, 225. 00 -7,015 105, 225. 00 -7,015
223  PLASTI C TRAFFI C PYLONS
350. 0000 EACH 45. 0000 46. 0000 2.22% 50. 0000 11.11%
15, 750. 00 16, 100. 00 350 17, 500. 00 1, 750
224 SEQUENTI AL ARROW SI GN
4473. 0000 HR 10. 0000 6. 0000 -40.00% 5. 0000 -50.00%
44, 730. 00 26, 838. 00 -17, 892 22, 365. 00 -22, 365
225 PORTABLE CHANGEABLE MESSAGE SI GN
1. 0000 EACH 1, 000. 0000 15, 000. 0000 1, 400. 00% 30, 000. 0000 2, 900. 00%
1, 000. 00 15, 000. 00 14, 000 30, 000. 00 29, 000
226 OPERATI ON OF PORTABLE CHANGEABLE NMESSAGE S| GN
653. 0000 HR 6. 0000 8. 0000 33.33% 15. 0000 150. 00 %
3,918. 00 5, 224. 00 1,306 9, 795. 00 5,877
227 TYPE ||| BARRI CADE
16. 0000 EACH 600. 0000 250. 0000 -58.33% 350. 0000 -41.67%
9, 600. 00 4, 000. 00 -5, 600 5, 600. 00 - 4,000
228  TEMPORARY CHAIN LI NK FENCE
58. 0000 w 58. 0000 9. 0000 -84.48% 25. 0000 -56.90%
3, 364. 00 522. 00 -2,842 1, 450. 00 -1,914
229 TRAFFI C CONTROL LABOR
57704. 0000 HR 33. 0000 26. 0000 -21.21% 45. 0000 36.36 %
1,904, 232. 00 1, 500, 304. 00 - 403, 928 2,596, 680. 00 692, 448



DOT_RGGBO1

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON

* ok *

* Kk *

DATE: 02/07/2001

Bl D CHECK REPORT TI VE: 13: 34
PS&E JOB NO: 99A038 REVI SION NO : 1 BI DS OPENED ON : Feb 22 2001
CONTRACT NO: 005981 REGON NO : 1 AWARDED ON : Feb 23 2001
VERSION NO : 5 WORK ORDER# : 0L1863
HY CSR 005 e 4TH BIDDER ------- ------- 5TH BIDDER -------
TITLE : EIREgCE COUNTY LI NE TO TUKW LA W LDER CONSTRUCTI ON COMPANY GARY MERLI NO CONSTRUCTI ON CO.
HOV LANE & I TS - STAGE 3 1525 E MARI NE VI EW DR 9125 10TH AVE S
99A038
PROJECT | M 0053( 886) EVERETT WA 982011927 SEATTLE WA 981084600
COUNTY(S) : KI NG CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 531500
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
TRAFFI C
230 TRAFFI C CONTROL VEHI CLE
970. 0000 DAY 100. 0000 60. 0000 -40.00% 50. 0000 -50.00%
97, 000. 00 58, 200. 00 - 38, 800 48, 500. 00 - 48,500
231 TRAFFI C CONTROL SUPERVI SOR
11640. 0000 HR 35. 0000 34. 0000 -2.86% 55. 0000 57.14%
407, 400. 00 395, 760. 00 -11, 640 640, 200. 00 232, 800
232 FORCE ACCOUNT ROLLI NG SLOW DOWN
EST. 0. 00% 0.00%
9, 000. 00 9, 000. 00 9, 000. 00
233 CONSTRUCTI ON SI GNS CLASS A
121. 7000 e 150. 0000 80. 0000 -46.67% 200. 0000 33.33%
18, 255. 00 9, 736. 00 -8,519 24, 340.00 6, 085
OTHER | TEMS
234 STRUCTURE EXCAVATI ON CLASS B I NCL. HAUL
10252. 0000 s 12. 0000 6. 5000 -45.83% 10. 0000 -16.67%
123, 024. 00 66, 638. 00 - 56, 386 102, 520. 00 - 20,504
235 SHORI NG OR EXTRA EXCAVATI ON CLASS B
2733. 0000 e 3. 0000 1. 0000 -66.67% 25. 0000 733.33%
8, 199. 00 2,733.00 -5, 466 68, 325. 00 60, 126
236 GRAVEL BACKFI LL FOR DRAI N
50. 0000 s 53. 0000 35. 0000 -33.96% 50. 0000 -5.66%
2, 650. 00 1, 750. 00 -900 2, 500. 00 -150
237 WATER
15200. 0000 s 100. 0200 0. 0100 -99.99% 10. 0000 -90.00%
1, 520, 304. 00 152.00 -1,520, 152 152, 000. 00 -1, 368, 304
238 CONC. CLASS 20
21. 0000 s 460. 0000 375. 0000 -18.48% 450. 0000 -2.17%
9, 660. 00 7,875.00 -1,785 9, 450. 00 -210
239 STRUCTURE SURVEYI NG
L.S. 39.19% 114.13%
46, 700. 00 65, 000. 00 18, 300 100, 000. 00 53, 300
240 ROADWAY SURVEYI NG
L.S. 28.64% 14.35%
174, 900. 00 225, 000. 00 50, 100 200, 000. 00 25, 100



DOT_RGGB01 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON

* * * Bl D CHECK REPORT * * *

DATE: 02/07/2001
TI ME: 13: 34

PS&E JOB NO: 99A038
CONTRACT NO: 005981

REVISION NO : 1
REGON NO :1

Bl DS OPENED ON : Feb 22 2001
AWARDED ON : Feb 23 2001

VERSI ON NO : 5 WORK ORDER# : 0L1863
e ATH BIDDER ---==-- --===-- 5TH BIDDER - ------
TITLE :SR 5 W LDER CONSTRUCTI ON COMPANY  GARY MERLI NO CONSTRUCTI ON CO.

Pl ERCE COUNTY LINE TO TUKW LA

1525 E MARI NE VI EW DR 9125 10TH AVE S

HOV LANE & I TS - STAGE 3

PROJECT 9?13?03553( 886) EVERETT WA 982011927 SEATTLE WA 981084600
COUNTY(S) : KI NG CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 531500
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
OTHER | TEMS
241 FORCE ACCOUNT FOR CONDUI T REPAI R
EST. 0. 00% 0.00%
5, 000. 00 5, 000. 00 5, 000. 00
242 CEMENT CONC. S| DEWALK
52. 0000 e 53. 0000 50. 0000 -5.66% 100. 0000 88. 68 %
2, 756. 00 2, 600. 00 -156 5, 200. 00 2, 444
243 CONC. SLOPE PROTECTI ON
1328. 0000 e 65. 0000 55. 0000 -15.38% 35. 0000 -46.15%
86, 320. 00 73, 040. 00 -13, 280 46, 480. 00 -39, 840
244 CHAIN LI NK FENCE TYPE 1
204. 0000 w 30. 0000 50. 0000 66.67% 55. 0000 83.33%
6, 120. 00 10, 200. 00 4,080 11, 220. 00 5,100
245 CHAIN LI NK FENCE TYPE 3
626. 0000 w 50. 0000 40. 0000 -20.00% 45. 0000 -10.00%
31, 300. 00 25, 040. 00 -6, 260 28, 170. 00 -3,130
246 END, CORNER, AND PULL POST FOR CHAIN LI NK FENCE
304. 0000 EACH 210. 0000 10. 0000 -95.24% 15. 0000 -92.86%
63, 840. 00 3, 040. 00 - 60, 800 4,560. 00 -59, 280
247 DOUBLE 4.3 M CHAIN LI NK GATE
5. 0000 EACH 1, 000. 0000 1, 000. 0000 0. 00% 1, 250. 0000 25.00 %
5, 000. 00 5, 000. 00 0 6, 250. 00 1, 250
248 W RE FENCE TYPE 2
24. 0000 w 30. 0000 50. 0000 66. 67 % 55. 0000 83.33%
720. 00 1, 200. 00 480 1, 320. 00 600
249  MANHOLE UNDER 4 M 1200 MM DIAM TYPE 3
4. 0000 EACH 4,700. 0000 2, 500. 0000 -46.81% 3, 000. 0000 -36.17%
18, 800. 00 10, 000. 00 -8, 800 12, 000. 00 -6, 800
250 MANHOLE 4 M TO 6 M 1350 MM DIAM TYPE 1
1. 0000 EACH 5, 600. 0000 7, 000. 0000 25.00% 3, 500. 0000 -37.50%
5, 600. 00 7, 000. 00 1, 400 3, 500. 00 -2,100
251  MANHOLE 4 M TO 6 M 1200 MM DI AM TYPE 3
4. 0000 EACH 5, 600. 0000 4, 000. 0000 -28.57% 3, 500. 0000 -37.50%
22, 400. 00 16, 000. 00 -6, 400 14, 000. 00 -8, 400



DOT_RGGBO1 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 02/ 07/ 2001

* % * B| D CHECK REPORT * * = TI VE: 13: 34
PS&E JOB NO: 99A038 REVI SION NO : 1 BI DS OPENED ON : Feb 22 2001
CONTRACT NO: 005981 REGON NO : 1 AWARDED ON : Feb 23 2001
VERSION NO : 5 WORK ORDER# : 0L1863
HY CSR 005 e 4TH BIDDER ------- ------- 5TH BIDDER -------
TITLE : EIREgCE COUNTY LI NE TO TUKW LA W LDER CONSTRUCTI ON COMPANY GARY MERLI NO CONSTRUCTI ON CO.
HOV LANE & I TS - STAGE 3 1525 E MARI NE VI EW DR 9125 10TH AVE S
99A038
PROJECT -1 M 0053(886) EVERETT WA 982011927 SEATTLE WA 981084600
COUNTY(S) : KI NG CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 531500
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
OTHER | TEMS
252 ADJUST CATCH BASI M
2.0000 EACH 300. 0000 250. 0000 -16.67% 500. 0000 66.67 %
600. 00 500. 00 -100 1, 000. 00 400
253 CAP AND CHANNELI ZE EXI STI NG CATCH BASI N/ MANHOLE
12. 0000 EACH 1, 200. 0000 800. 0000 -33.33% 500. 0000 -58.33%
14, 400. 00 9, 600. 00 -4, 800 6, 000. 00 -8, 400
254 CLEANI NG EXI STI NG DRAI NAGE STRUCTURE
L.S. -85.00% -90.00%
50, 000. 00 7, 500. 00 - 42,500 5, 000. 00 - 45, 000
255 FORCE ACCOUNT REMOVI NG UNEXPECTED OBSTRUCTI ONS
EST. 0. 00% 0.00%
10, 000. 00 10, 000. 00 10, 000. 00
256 FORCE ACCOUNT REMOVI NG SOLI D ROCK FROM FOUNDATI ON EXC.
EST. 0. 00% 0.00%
50, 000. 00 50, 000. 00 50, 000. 00
257 TRAI NI NG
4000. 0000 HR 2.0000 2.0000 0.00% 5. 0000 150. 00 %
8, 000. 00 8, 000. 00 0 20, 000. 00 12, 000
258 ROADSI DE CLEANUP
EST. 0. 00% 0.00%
87, 000. 00 87, 000. 00 87, 000. 00
259 TRI MM NG AND CLEANUP
L.S. -76.19% -70.24%
84, 000. 00 20, 000. 00 - 64, 000 25, 000. 00 -59, 000
260 REI MBURSEMENT FOR THI RD PARTY DAMAGE
EST. 0. 00% 0.00%
20, 000. 00 20, 000. 00 20, 000. 00
261 M NOR CHANGE
CALC 0. 00% 0.00%
-1.00 -1.00 -1.00
262 SPILL PREVENTI ON PLAN
L.S. -95. 00% -75.00%

10, 000. 00 500. 00 -9, 500 2,500. 00 -7,500



DOT_RGGBO1 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 02/ 07/ 2001

* % * B| D CHECK REPORT * * = TI VE: 13: 34
PS&E JOB NO: 99A038 REVI SION NO : 1 BI DS OPENED ON : Feb 22 2001
CONTRACT NO: 005981 REGON NO : 1 AWARDED ON : Feb 23 2001
VERSION NO : 5 WORK ORDER# : 0L1863
HY CSR 005 e 4TH BIDDER ------- ------- 5TH BIDDER -------
TITLE : EIREgCE COUNTY LI NE TO TUKW LA W LDER CONSTRUCTI ON COMPANY GARY MERLI NO CONSTRUCTI ON CO.
HOV LANE & I TS - STAGE 3 1525 E MARI NE VI EW DR 9125 10TH AVE S
99A038
PROJECT -1 M 0053(886) EVERETT WA 982011927 SEATTLE WA 981084600
COUNTY(S) : KI NG CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 531500
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
OTHER | TEMS
263 FIELD OFFI CE BUI LDI NG
L.S. -20.00% -40.00%
50, 000. 00 40, 000. 00 -10, 000 30, 000. 00 - 20, 000
264 CONSTRUCTI ON GEOTEXTI LE FOR TEMPORARY SI LT FENCE
10013. 0000 w 15. 0000 12. 0000 -20.00% 15. 0000 0.00%
150, 195. 00 120, 156. 00 - 30, 039 150, 195. 00 0
265 CONSTRUCTI ON GEOTEXTI LE FOR UNDERGROUND DRAI NAGE
303. 0000 e 21. 0000 1. 0000 -95.24% 1. 0000 -95.24%
6, 363. 00 303. 00 -6, 060 303. 00 -6, 060
266 CONSTRUCTI ON GEOTEXTI LE FOR SO L STABI LI ZATI ON
1795. 0000 e 4. 0000 2. 2500 -43.75% 1. 0000 -75.00%
7,180. 00 4,038.75 -3,141 1, 795. 00 -5,385
267  FLEXI BLE MEMBRANE LI NER
55. 0000 e 60. 0000 25. 0000 -58.33% 80. 0000 33.33%
3, 300. 00 1, 375. 00 -1,925 4, 400. 00 1,100
268  FURNI SHI NG AND JACKI NG STEEL CASI NG 600 MM DI AM
86. 0000 w 480. 0000 750. 0000 56.25% 800. 0000 66.67 %
41, 280. 00 64, 500. 00 23, 220 68, 800. 00 27,520
269  FURNI SHI NG AND JACKI NG STEEL CASI NG 750 MM DI AM
62. 0000 w 900. 0000 1, 100. 0000 22.22% 1, 200. 0000 33.33%
55, 800. 00 68, 200. 00 12, 400 74, 400. 00 18, 600
270  FURNI SH AND PLACE TEMP. CASING 1.22 DIAM SHAFT
16. 0000 w 40. 0000 55. 0000 37.50% 100. 0000 150. 00 %
640. 00 880. 00 240 1, 600. 00 960

CONTRACT TOTAL $28, 361, 292. 85 $23, 828, 643. 10 -15.98%  $24, 355, 008. 05 -14.13%



